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INTRODUCTION 

Ofwat, the economic regulator of the water industry for England and Wales, sets out charging 

rules for new connections charges that all water and wastewater companies must follow.  

The charges in this document have been developed in accordance with these rules, including 

specific additional requirements that came into effect on 1 April 2020.1 Details of these 

changes are set out in the next section. 

The charges come into effect on 1 April 2022. 

 

This document forms one of four separate charging documents as set out below. 

 

 

This document is also applicable to Self-Lay Providers (SLPs), New Appointees (NAVs), 

developers including builders and retailers requesting new connection services on behalf of 

non-household customers. Unless otherwise stated, where this document refers to a 

“customer” this read as a reference to the applicant, SLP, NAV or developer as the case may 

be.  

The drinking water charges contained in this document are relevant for connections within 

both the South West Water and Bournemouth Water area of supply. 

The wastewater charges contained in this document are only relevant for connections in the 

South West Water area of supply. Customers with developments in the Bournemouth Water2 

area of supply should refer to the relevant wastewater company charging arrangement. This 

will either be Wessex Water or Southern Water depending on the location.  

Customers can find detailed explanations and flow charts describing South West Water’s  

application processes on the relevant websites: 

www.southwestwater.co.uk/developerservices or www.bournemouthwater.co.uk/developer 

 
1 https://www.ofwat.gov.uk/publication/charging-rules-for-new-connection-services-english-
undertakers-from-april-2020/ 
2 Following its acquisition by Pennon Group Plc in 2015, on 1 April 2016 Bournemouth Water 
transferred into South West Water. The merged company operates under a single licence with the 
Bournemouth Water name retained. For the avoidance of doubt, this document is relevant to the 
activities in the supply areas of both South West Water and Bournemouth Water. 

http://www.southwestwater.co.uk/developerservices
http://www.bournemouthwater.co.uk/developer
https://www.ofwat.gov.uk/publication/charging-rules-for-new-connection-services-english-undertakers-from-april-2020/
https://www.ofwat.gov.uk/publication/charging-rules-for-new-connection-services-english-undertakers-from-april-2020/


V1.0 - 01022022 
  

3 

Our charges follow Ofwat’s five principles which are: 

• Fairness and affordability; 

• Environmental protection; 

• Stability and predictability; 

• Transparency and customer focussed service and; 

• Costs of relevant service. 

To provide developer customers with standard definitions and terminology we have used the 

common terms and definitions agreed between Water Companies and stakeholders for use 

by Water Companies including Small Companies (where appropriate) in their Charging 

Arrangements (in addition to those set out in the Charging Rules for New Connections 

Services (English Undertakers)) as issued by Ofwat.  

These can be found in SECTION FOURTEEN – Glossary. 

Wholesale connection charges 

All charges in this document are wholesale charges for activities carried out by South West 

Water and will apply to any customer for the services shown in this document. For the 

avoidance of doubt, no retail elements are included in any of the charges, therefore there is 

no distinction between charges for Retailers and for any other customer.  

Further information  

This document should be read in conjunction with the following documents: 

Charging_Rules_For_New_Connection_Services_Effective_April_2022.pdf (ofwat.gov.uk) 

https://www.ofwat.gov.uk/publication/common-terms-and-worked-examples-english-new-

connection-rules-effective-from-april-2022/ 

Our approach to the 2022-23 charges process 

 

We are committed to developing and presenting our Charging Arrangements in a 

transparent and inclusive way that meets the expectations of Ofwat, our customers and 

other stakeholders. 

 

In developing our 2022-23 charges we have conducted our most extensive customer 

engagement to date, and we thank the customers and stakeholders who engaged with us for 

their time and valuable feedback and views which we have sought, wherever possible, to 

incorporate.  

 

The following sections provide further information on the engagement process, and other 

information underpinning these charges.  

 

 

 

https://www.ofwat.gov.uk/wp-content/uploads/2021/10/Charging_Rules_For_New_Connection_Services_Effective_April_2022.pdf
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Engagement with customers 

 

Meaningful engagement with customers and stakeholders is a key element when developing 

charges. Responding to Ofwat feedback, following its Review of Incumbent Support for 

Effective Markets, we have undertaken our most extensive Developer Services stakeholder 

engagement to date.  

 

Due primarily to the need to maintain safe distancing during the Covid-19 pandemic the 

customer engagement sessions were undertaken virtually via both group sessions and one-

to-one meetings with key developer customers.   

 

To ensure an appropriate level and context for all stakeholders, engagement sessions were 

tailored to the customer class in attendance.  

 

For the 2022-23 charges the Company undertook customer engagement using three 

different activities: 

 

Regular key account engagement with developer customers to seek feedback throughout 

the year on customer’s views on our charging arrangements. We will continue to build upon 

this approach during 2022-23 to extend these quarterly meetings to SLPs operating within 

our region to seek regular feedback on our charges as well explaining more detail of how our 

charges are developed to further improve transparency.  

 

We also sent an online engagement questionnaire to over 200 customers and SLPs seeking 

their feedback on our charging arrangements which provided feedback across a number of 

customer segments identifying the balance that needed to be made to meet the expectations 

of all customers. 

 

Finally, we held online focus groups with developer customers and SLPs to further explore 

the proposed changes to our charging arrangements. These focus groups utilised support 

polls and interactive on-screen exercises and were facilitated by a third-party supplier to 

increase engagement and promote discussion. 

 

Our charges follow Ofwat’s five principles which are: 

• Fairness and affordability; 

• Environmental protection; 

• Stability and predictability; 

• Transparency and customer focussed service and; 

• Costs of relevant service. 

To provide developer customers with standard definitions and terminology we have used the 

outputs from a Water UK working group to produce a set of common terms and these can be 

found in SECTION FOURTEEN – Glossary. 
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Throughout 2022-23 we will continue to actively engage with developer customers and 

stakeholders offering regular opportunities for them to give us their views, and to support 

them to fully understand the transition from the current charging year to 2022-23. 

 

During our customer engagement for our 2022-23 charges, we sought views on ways to 

support the introduction of environmental benefits to future charging arrangements. Whilst 

the responses that we received were not conclusive we will maintain engagement on this 

initiative to help to shape SWW’s future arrangements and to help to inform Industry 

discussions on this subject. 

 

Scrutinising our contractor rates 

 

Water mains and new connections are delivered for South West Water by our term service 

contractor which was selected following a market procurement exercise that met the 

requirements of EU procurement law and The Utilities Contracts Regulations 2016.  

 

Selection process criteria incorporated key aspects that impact our charges to customers 

and customers’ experience when dealing with us, including price, service quality, contractor 

capability and sustainability and innovation.  

 

To ensure that South West Water’s developer customers receive the highest level of 

customer service each contractor within the process was also assessed to ensure that their 

delivery plans focussed upon the needs of the Company, our customers and the 

environment. The capability of the provider to bring efficient working practices and 

continuous improvement for the duration of the contract was also tested through the 

selection process. 

 

We insist that our term service contractor is accredited with Water Industry Registration 

Scheme (WIRS) standards thus ensuring that our expectations of our term contractor mirror 

those that we have of Self Lay Providers. 

 

We have structured this document to provide transparency to the overall breakdown of sub-

activities our term contractor undertakes.    

 

To provide assurance to ourselves and to our customers on the rates charged in this 

document we have conducted bottom-up and comparative assessments of our 2022-23 

charges.  

 

The services delivered by our term contractor are provided through a standalone delivery 

contract linked to an overarching alliancing arrangement. This is to ensure cost separation 

between those services for developers and those undertaken for operational needs. 

 

Bottom-up scrutiny and challenge to rates charged, and allocated, to developer customers is 

conducted on a business as usual basis to provide confidence that they are fairly 

administered. 
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Our clean water construction work is carried out using locally based resource, spread across 

seven depots within our operating region.  This efficient and effective model helps keep our 

costs down for our customers and reduced travel is better for the environment.   

 

Balance of charges 

 

The balance of charges rule is consistent with prior year and states “in setting charges in 

accordance with the present rules, undertakers should take reasonable steps to ensure that 

the balance between contributions to costs by developers and other customers prior to 1 

April 2018 is broadly maintained.” 

 

Ofwat have not prescribed a method as to how to determine the balance of charges rule.  

 

In practice SWW have made three different assessments and taken a view in the round as to 

whether the balance of charges test has been met. The 3 tests were: 

 

• The proportion of developer services costs over total SWW total expenditure 

• The proportion of income from developers over total developer services costs  

• The value of the income offset as a proportion of requisition costs.  

 

The test results confirm that the balance of charges remain broadly consistent with 2017-18 

levels and therefore SWW believes that is has taken reasonable steps to ensure the balance 

of charges are consistent and the test has been met.  
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SECTION ONE - OPTIONS FOR DEVELOPERS IN THE PROVISION 

OF NEW CONNECTIONS 
 
Customers for connections services (these may be developers or Self-Lay Providers (SLPs)) 

have the choice over who provides the infrastructure and also who owns those connection 

assets. The services over which there is competition are often referred to as ‘contestable’. 

Some other services, such as those linked to the security of water supply, may only be 

provided by the appropriate water company. These are known as ‘non-contestable’ services. 

 

The following diagram illustrates the organisations that provide contestable connections 

services: 

 

 
 

The options for the delivery and or ownership of water and wastewater assets are as follows: 

 

Installation of water supply connections The developer may select an SLP, NAV, or 
regional water company 

Installation of sewer connections Developers are able to install these using a 
drainage contractor, although NAVs and 
regional water companies can also provide 
the service 

Operation of connections assets Developers and SLPs are able to choose a 
NAV or regional water company to take 
over and operate networks 

 
 
To enable customers to have clarity on whether a charge quoted in this document is 

contestable or non-contestable, all are marked as such.  

 

A development may be served for water or wastewater by a New Appointee (NAV) which 

does not need to connect to South West Water’s network (referred to as a full serve NAV or 

full-service NAV).  This Charging Arrangements Document is unlikely to apply to these NAVs 

as they will not require developer services from South West Water.  South West Water will 

work with full serve NAVs in relation to any developments within the South West and, where 

appropriate in all the circumstances, will explore equivalent arrangements where permitted 

under the legislative framework.       

Self Lay 
Providers 
“SLP’s” 

New 
Appointees  

(NAV’s)  

Developers 
and 

Drainage 
contractors 

Regional 
Water 

Companies 

Self-Lay 
Providers 
“SLP’s” 

New 
Appointments 

and 
Variations  

(NAVs)  

Developers 
and Drainage 
contractors 

Regional 
Water 

Companies 
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SECTION TWO - PRE-PLANNING INFORMATION 

 
The pre-planning process provides the customer with the point of connection for the site they 

are looking to develop and a budget estimate of the costs of supplying them.  

 

How to apply for pre-planning information 

 

Copies of the Company’s records can be obtained via the website 

www.southwestwater.co.uk/developerservices.  

 

The website allows customers to access company asset information for a designated area. 

This information includes pipe material, diameter and, where available, depth. Customers 

should note that the accuracy of the records cannot be guaranteed, and the Company 

therefore advises customers to confirm the location on site. The information should enable 

customers to calculate the cost of a proposal using the charges set out in these charging 

arrangements.  

 

The Company can also offer the following services to enable customers to understand how a 

site may be supplied. 

No. Description Value Contestable/Non 
contestable 

PD2 Point of connection enquiry – 
Clean Water 

£100.00 Contestable 

PD3 Point of connection enquiry – 
Foul and surface water sewer 

£100.00 Contestable 

PD4 Validation Charge £31.00 Non - contestable 

 

Copies of our online records are available from –  

https://www.sourceforsearches.co.uk/commercial/recommended/underground-asset-plan/ 

a. Point of connection enquiry – Clean Water 

 

The Company will provide a copy of its records and a point of connection.  

 

This will include a desktop estimate based on the charges detailed in these charging 

arrangements.   

 

The information will be provided within 21 calendar days of receipt of a full application. 

The day of receipt is day 0.  

 

b. Point of connection enquiry – Foul and surface water sewer  

 

The Company will provide a copy of its records and a point of connection.  

 

This will include a desktop estimate based on the charges detailed in these charging 

arrangements.   

 

http://www.southwestwater.co.uk/developerservices
https://www.sourceforsearches.co.uk/commercial/recommended/underground-asset-plan/
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The information will be provided within 21 calendar days of receipt of a full application. 

The day of receipt is day 0.  

 

If a customer undertakes their own point of connection assessment and wishes the 

Company to validate it a charge will apply. 

 

When the customer makes an application for surface water, they should provide any 

necessary evidence to show that the SuDS hierarchy is being facilitated.  

 

c. Validation charge 

  

The Company will provide an email or letter to confirm the point of connection is correct.  

 

Conditions applied to options a – c. 

 

Locating the connection point does not include for provision of any hydraulic modelling to be 

undertaken and is based on the customer being able to connect to the nearest main of 

suitable size or larger in the vicinity of the site.  

 

Enquiries will remain valid for the charging year in which they are provided.  

 

Customers must submit an application under the current requirements to enable them to 

proceed with any of the work required.  Payment is required at the same time as the 

application.  

      

Other options for connection 

 

If the customer wishes the Company to investigate the possibility of connecting to another 

main or sewer which does not fulfil the criteria for options a – b above, and requires 

hydraulic modelling, the Company will look to the customer to fund the work.   

 

On request for this service, the Company will provide a quote for the work and payment will 

be required before any work is undertaken. As part of the quote, timescales will be provided 

on when the customer can expect to receive the outcome of the work 
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SECTION THREE - SITE SPECIFIC CHARGES – CLEAN WATER 

 
These charges cover the work to connect the development to the appropriate point on the 

existing network. 

 

This section includes: 

 

a. Our process 

b. Self-Lay 

c. Water Requisition 

d. Water Diversion 

e. Water Connection 

 

The diagram on the following page shows the responsibility for payment in relation to water 

connections services.  

 

The diagram is annotated as follows: 

 

Colour 
 

Infrastructure Who pays and how? 
 

Dark green and brown 
shaded area.  

Site Specific work to 
connect the development 
to an appropriate point on 
the existing network 

Developer or SLP 
customer through Site 
Specific charges 
 

 

Light green shaded area. Network reinforcement 
– upgrades and increased 
capacity of existing 
network in consequence 
of new growth 

Developers through the 
New Infrastructure 
Charge 

Pink shaded area New resources and 
treatment assets 
 

Water Company through 
5-year Asset Management Plan 
investment 
Plan 
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3a. OUR PROCESS 

 
The Company’s websites contain all of the information regarding the process the Company 

follows on receipt of an application, and that an applicant will also need to follow.  

 

Application forms and process charts are available at  

South West Water applications: www.southwestwater.co.uk/developerservices  

Bournemouth Water applications: www.bournemouthwater.co.uk/developer  

 

The Company’s service to customers is delivered in accordance with the minimum Levels of 

Service as set out by Water UK, Codes for Adoption and DMeX. Further information is 

available on the Water UK website www.water.org.uk . 

 

OBTAINING A WATER SUPPLY FOR YOUR DEVELOPMENT  

 

Where a new water supply is required for a new development there are a variety of options 

available.  The table below indicates which work may be carried out by an SLP or NAV and 

which can only be carried out by us. 

Work required  Can be carried out by 

Mains installation New mains may be required if either an existing 
main cannot be utilised or a suitable main is not 
available 

SLP 
NAV 
Us 

Branch connection Branch connections are required to allow a new 
main to connect to an existing water main on our 
water network 

SLP* 
NAV* 
Us 

Piece up 
connections 

Piece ups are required when the branch connection 
has been installed onto the existing main, but not 
yet connected to the new main. Additional piece-up 
connections may be required as a development 
progresses 

SLP* 
NAV* 
Us 

End connections End connections are required when an extension to 
an existing main is needed instead of a branch 
connection. An end connection may also be 
required in order to divert or abandon a main. 

SLP* 
NAV* 
Us 

Plot connections Plot connections are connections made between 
the boundary of the street in which the water main 
is laid or agreed connection point and the main 

SLP* 
NAV* 
Us 

Meter installation Automated meter read (AMR) enabled meters must 
be installed for new domestic use connections. 
 
The meters type and location must be as per 
Company specification at the time.  

 
All meter chambers must be WRAS approved or 
equivalent  
 

SLP 
NAV** 
Us 

*Please see our Annual Contestability Summary (ACS) for specific details of all work types  - 
https://www.southwestwater.co.uk/siteassets/documents/dev-services/self-lay/annual-contestability-
table.pdf 
 
**Where a NAV installs a main, we will install a bulk meter. 

  

http://www.southwestwater.co.uk/developerservices
http://www.bournemouthwater.co.uk/developer
http://www.water.org.uk/
https://www.southwestwater.co.uk/siteassets/documents/dev-services/self-lay/annual-contestability-table.pdf
https://www.southwestwater.co.uk/siteassets/documents/dev-services/self-lay/annual-contestability-table.pdf


V1.0 - 01022022 
  

14 

3b. SELF LAY  

 
Developers can arrange for a new water main and service connections to be carried out by 
SLPs.   
 
Any Self-Lay work must be carried out by an organisation that is accredited with the Water 
Industry Registration Scheme (WIRS) which is administered by Lloyds Register.  The SLP 
can undertake the work classed as contestable which are detailed in our Annual 
Contestability Summary (see below).  
 
Codes for Adoption  

The Water Act 2014 introduced changes to the Water Industry Act 1991 (WIA91) requiring 
Ofwat to issue statutory codes for adoption agreements. These are the agreements that 
developers or self-lay providers (SLPs) enter into when they want an appointed water or 
sewerage company to take over responsibility for infrastructure they have constructed. They 
are the agreements entered under section 51A WIA91 for water infrastructure. 

The codes were introduced by Ofwat to ensure a consistent approach in the sector, that 
developers, new appointees and SLPs, are provided with confidence that they will receive 
the services they want from water companies to enable their own business in providing 
contestable services. 

The water code documentation was approved by Ofwat in September 2020 and went live 
on the 1 January 2021. The approved set of documents, including any updates since go 
live, can be found below on the Water UK website. 

As part of this, all water companies are required to publish certain documents. 
 
Design and Construction Specification (DCS) 
 
This is South West Water Design and Construction Specification. This can be found at:- 
https://www.southwestwater.co.uk/siteassets/documents/dev-services/self-lay/cw-codes-
docs/sww-bw-appendix-d--design-and-construction-specification.pdf  
 
Annual Contestability Summary (ACS) 

 

The connection work that is open to competition by SLPs is known as “contestable” work. 

This category includes the majority of work a developer needs to serve a new development 

and includes all work to lay and test new mains and services. Water companies have a 

responsibility to maintain wholesome water supplies to customers, some higher risk work 

may be defined as “non-contestable” and can normally only be carried out by the water 

company itself. 

  

We will publish our ACS annually and evolve the document to enable further contestability 

each year. It can be found here - 

https://www.southwestwater.co.uk/siteassets/documents/dev-services/self-lay/annual-

contestability-table.pdf 

In addition to the ACS, the excavation and reinstatement of the trenches to facilitate the 

mainlaying on land you own and occupy is also contestable.  In our standard quotation, we 

will always assume that you wish to undertake this element of the work.  

https://www.water.org.uk/technical-guidance/developers-services/water-asset-adoption/
https://www.southwestwater.co.uk/siteassets/documents/dev-services/self-lay/cw-codes-docs/sww-bw-appendix-d--design-and-construction-specification.pdf
https://www.southwestwater.co.uk/siteassets/documents/dev-services/self-lay/cw-codes-docs/sww-bw-appendix-d--design-and-construction-specification.pdf
https://www.southwestwater.co.uk/siteassets/documents/dev-services/self-lay/annual-contestability-table.pdf
https://www.southwestwater.co.uk/siteassets/documents/dev-services/self-lay/annual-contestability-table.pdf
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Self-Lay Process 

 

In line with the Codes for Adoption process, a pre-development enquiry should be submitted 
first before making an application to Self-Lay  

Following receipt of an application, the quotation will be provided on the basis of the 
information provided.   

Payment should be made in advance for any non-contestable/contestable work that the SLP 
wishes the Company to undertake. This payment is due at the time of signing of the 
agreement. 

Should the SLP/developer request any additional work after signing the agreement and 
making payment, the Company will require the SLP/developer to make this payment for the 
work within 14 calendar days of the supplementary invoice being raised.  

The costs of the new connections and infrastructure charges will be charged separately.  
Please see relevant sections in this Charging Arrangements document. 

The income offset is calculated on a per property basis for a domestic house and will be 
deducted from the infrastructure charges due for the connection. Should the occupation be 
of a different kind, then the relevant multiplier that is used for previous site usage will be 
used as a means for calculating the income offset - see the infrastructure charges section for 
an explanation of the relevant multiplier.  

The charges will be as per the Water Requisition table for new mains. See Section 3c. 

Should an application not proceed past quotation stage, the Company reserves the right to 
charge for the costs incurred to date.  

Quotations remain valid for 90 calendar days from the date of issue.  

Upsizing of Water Mains to enable wider development. 

Should South West Water request that the Self-Lay Provider upsize the water main under 

Section 112 of the Water Act 1991.as part of the installation, we will review the costs 

incurred for the upsizing work and look to provide a payment towards this upsizing to the 

SLP/developer.  

The payment will be calculated based upon the cost difference of providing the two sizes of 

pipe i.e. the large one needed to service the whole development and the one needed to 

serve this particular phase. The value of this payment will be included within the quotation to 

the SLP/developer.  

The payment will be made upon satisfactory completion of the installation. An invoice will be 

needed from the SLP/developer to facilitate this payment. 

The cost of this upsizing work will be funded from the Infrastructure Charges. 

Where the pipe diameter has to be increased when the original size is no longer available to 

be purchased, this will not be funded by the South West Water.  
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Typical examples of the payments are shown below. 

Scenario a.  

The site itself will require a 160mm diameter pe 80 water main to be laid in a trench provided 

by others. A S112 notice is served on the Self Lay Provider to lay a 250mm main to replace 

the 160mm diameter main needed for the site. Length of main to be laid – 800m.  This will 

then generate a payment of £83,200. (£104.00 per metre) 

The cost of this upsizing factorises in the cost of installation a 250mm main instead of a 

160mm. Payment will be made on a pro-rata basis on commissioned lengths and provision 

of as constructed drawings/test certificates. 

Scenario b 

The site itself will require a 110mm diameter pe 80 water main to be laid in a trench provided 

by others. A S112 notice is served on the Self Lay Provider to lay a 200mm main to replace 

the 110mm diameter main needed for the site. Length of main to be laid – 500m.  This will 

then generate a payment of £18,500. (£37.00 per metre) 

The cost of this upsizing factorises in the cost of installation a 200mm main instead of a 

110mm. Payment will be made on a pro-rata basis on commissioned lengths and provision 

of as constructed drawings/test certificates. 
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3c. WATER REQUISITION  

 
If a developer does not wish to engage a self-lay provider, the water main can be provided 
by the Company through a process termed requisitioning.  

Applying for a Water Requisition 
 
On receipt of the necessary information the Company will provide the customer with a quote 
for the cost for the water supply provision.  
 
The quote will be split into the items identified in this section and will be supported with a 
pre-liminary design layout either produced by the customer or by the Company 

 
For the avoidance of doubt, the Company does not have a duty to provide a supply for non-
domestic use but will endeavour to meet customer needs wherever possible.  
 
How South West Water’s new charges have been developed  
 
South West Water requisition charges and income offset have been developed to adhere to 
the principles of Ofwat’s Charging Rules.  
 
Requisition charges have been calculated based on the actual costs incurred to requisition a 
water main or sewer over the last five years, per property connected. 
 
The following items are included within the charge -  
 

1. The vetting of the design which includes provision for consultation with the 

Company’s relevant internal teams and allows for two subsequent resubmissions. If a 

further re-submission is undertaken, then a further vetting charge will be applied. 

2. The charges allow for the construction of water mains up to and including 200mm 

internal diameter, including any associated bends, valves and wash-outs.  

3. The design of a scheme up to and including 200mm internal diameter. Should the 

water main be of larger diameter, then the design will be undertaken on an actual 

cost basis.  

4. Charges include for water mains with 900mm cover on them. Anything above this will 

be charged as an additional item.   

5. Pipelaying rates include costs for the water main to be pressure test, chlorinated and 

sampled.  

6. The mainlaying per property charge is split into two categories. Barrier system – this 

is where it is necessary to lay a barrier pipe due to the contamination found on-site. 

Full details of this requirement can be found at:- 

https://www.southwestwater.co.uk/siteassets/documents/risk_assessment_form_for_

water_pipes_in_land_potentially_affected_by_contamination_v1_12-16.pdf. A report 

in line with the attachment should be provided with the application to allow for this to 

be reviewed. Where it is proved that the use of barrier pipe is not need, the 

mainlaying charge will be the non-barrier one.  

 

 

https://www.southwestwater.co.uk/siteassets/documents/risk_assessment_form_for_water_pipes_in_land_potentially_affected_by_contamination_v1_12-16.pdf
https://www.southwestwater.co.uk/siteassets/documents/risk_assessment_form_for_water_pipes_in_land_potentially_affected_by_contamination_v1_12-16.pdf
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7. The per property charge has subsequently been split into two pipe diameters. The 

split is up to 100mm internal diameter and 101mm to 200mm internal diameter.  

8. The connection of new mains to existing mains with pressure up to 8 bar are 

included. Should the pressure in the existing main be above this, then a bespoke 

quotation will be provided.  

9. For where the Developer owns and occupies the land, the quote will be based on a 

third party providing the excavation and reinstatement to the Company’s 

specification.  Please see “Conditions of Trenchwork” which can be found on our 

website at www.southwestwater.co.uk/developerservices . 

10. The quote will allow for a defined number of visits to install the water main which will 
be detailed in the quotation. Should subsequent visits be required, the Company will 
reserve the right to charge for these.   

11. For third party land the quote will include the cost for excavation and reinstatement to 

pre-existing ground conditions carried out by the Company. 

12. Compensation for grazing land only. Should the third party require above and beyond 

this, then the company will look to recover the actual cost incurred in the payments. 

13. Should the mainlaying have any Schedule 13 - Engineering Difficulties, these will be 

highlighted in the quotation where known and charged on an actual cost basis.  

14.  For traffic management we include for two-way lights only. 

 
The following exclusions will be charged on an actual cost basis on the bespoke 

quote 

1. Any items contained within Schedule 13 of the Water Industry Act. 

2. Where there is a need for additional traffic management above two-way lights e.g. 
road closure, three-way lights or permitting, this will be shown as bespoke item on 
the quote. 

3. Any other utility diversions required as a consequence of this work.  

4. Any other deviations from the above assumptions and items.  

5. Any design work for water mains over a 200mm internal diameter or 8 bar pressure.  

The following additional assumptions and conditions apply to water requisitions/diversions: -: 

Should an application not proceed past the quotation stage, the Company reserves the right 
to charge for the costs incurred to date.  

If a third party is to undertake the contestable items, they must be accredited for that 
particular type of work through WIRS.  

All main to main connections must be undertaken under pressure unless explicitly agreed 
with the Company in advance.  

Quotations remain valid for 90 calendar days from the date of issue.  

As part of this work, we will look to minimise disruption to our water supply. This will involve 
the use of under-pressure connections to facilitate the mains connection of the requisitioned 
water main.   

http://www.southwestwater.co.uk/developerservices
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Design of a scheme  
 
 
The following items are covered in the design of a scheme charge where requested by either 
the Self Lay Provider or the developer 
 

 Self-Lay Water 
Requisition 

Water 
Diversion 

Hydraulic design of the scheme to confirm pipe size, 
pressure etc. 

Y Y Y 

Obtaining and reviewing other utility information to 
avoid clashes. 
 

Y Y Y 

Production of a CAD drawing of the layout of the site 
to be included with our quotation 

Y Y Y 

Internal consultation and sign off. 
 

Y Y Y 

Consultation with the Fire Service 
 

Y Y Y 

Production, review and sign off of Designer’s Risk 
Assessment 
 

Y Y Y 

When the legal agreement is signed, producing a 
construction pack for issue to the contractor (SLP 
and/or Term Service Contractor) to undertake the 
work. 
 

Y Y Y 

Provision of estates drawings where third party land 
entry is required. 
 

Y Y Y 

Provision of drawings for any other consents that 
are required as part of the scheme. 
 

Y Y Y 

Provision of drawings for any other consents that 
are required as part of the scheme. 

 

Y Y Y 

Design and production of thrust blocks to suit the 
scheme.  
 

Y Y Y 

The cost includes for initial production of the above 
and two sets of changes/amendments. Should 
further amendments be necessary, an additional 
charge is made based on the actual cost involved 
for those amendments.  
 

Y Y Y 

Dealing with minor design changes from site as 
construction proceeds which do not require the 
production of new drawings 

Y Y Y 
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Overall review and sign off of the design to comply 
with our duties under Construction Design and 
Management Regulations 2015. 
 

Y Y Y 

Charge £1,406.00 £1,406.00 £1,406.00 

The charge is applicable whether it is the whole scheme design or part of it. 

 
Should the scheme require design of pipework greater than 200mm internal or 8 Bar in 
pressure the design will be charged on an actual cost basis. The estimate will be provided in 
the initial quotation. This detailed design will also require additional time which will be 
included within the quotation.  
 
Vetting of a scheme designed by third party 
 
The following items are covered when vetting a scheme designed by a third party 
 

a. Review of the design submitted. 
b. Review of designer’s risk assessment. 
c. Review of hydraulic calculations.   
d. The provision of comments to the designer/SLP. 
e. Internal consultation and sign off. 

f. The cost includes for a total of 3 reviews of the design. This is one initial review 
and two subsequent reviews. This allows for comments/amendments to be dealt 
with and. also allows for changes by the Developer without incurring additional 
charges.  
 

Administration charge 

This covers the cost of the business administration/project management of the scheme and 
is broken down to the following: - 
 

This includes both administrative and project 
management activities. 

Self-Lay Water 
Requisition 

Water 
Diversion 

Reviewing and processing the application form. 
 

Y Y Y 

Acknowledging receipt of the application form. 
 

Y Y Y 

Logging application on corporate systems and 
supporting administration. 
 

Y Y Y 

Arranging and attending site visit to produce 
quotation  
 

Y Y Y 

Obtaining quotations for streetworks (i.e. road 
closures and three-way lights), estates 
compensation, ecology. 
 

Y * Y Y 

Producing and issuing quotation including legal 
agreements 
 

Y Y Y 

Invoicing any necessary payments.  
 

Y Y Y 

Updates to developer or SLP as appropriate.  
 

Y Y Y 
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Instructing and coordinating any work 
 

Y Y Y 

Dealing with any contractual matters with the Term 
Service Contractor (TSC). 

 

Y * Y Y 

Agreeing account with TSC for work 
 

Y * Y Y 

Pre-start meeting if required. 
 

Y Y Y 

Reviewing and acting upon Self Lay notifications 
 

Y   

Updating records  
 

Y Y Y 

Reviewing and feedback on the as built information 
provided. 
 

Y Y Y 

Producing vesting certificate (Self Lay) 
 

Y   

Producing payments for the work. 
 

 Y Y 

Monitoring the financial costs of the project. 
 

Y Y Y 

General administration and customer support (e.g. 
scanning, filing). 
 

Y Y Y 

Charge £592.00 £1,801.00 £1,801.00 

 
* Where requested to undertake work for the SLP or deliver non-contestable element. 
 
As there is a reduction in these items when the work is completed by a Self-Lay Provider, 

this is reflected in the administration charge. 
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OUR CHARGES 
 
Site Specific – Clean Water Charges for provision of new mains under Water Requisition or Self-Lay 
Note - unless otherwise stated charges are fixed charges. The prices quoted will be amended only if a scope change is generated by the 
customer.  

No. Description Unit Value Contestable/Non 
contestable 

 Administration    

WR1 Administration Fee (Water Requisition/Water Diversion) Per scheme £1,801.00 Non-contestable 

SL1 Administration Fee (Self Lay) Per scheme £592.00 Non-contestable 

 

 

 Design    

WR6 Design of scheme undertaken by SWW (see 
inclusions/exclusions) 

Per scheme £1,406.00 Contestable 

SL2 Vetting of design and approval undertaken by 3rd party. Third 
party must be accredited through WIRS. 

Per scheme £192.00 Non-contestable 

WR7 Changes to design by the developer/SLP following provision 
of quotation. (see inclusions/exclusions) 

Per change Up to £1,406.00 
depending on work 

required with a 
minimum charge of 

£243.00 

Contestable  
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 Pipelaying – Mains Connections (Branch 
Connections) 

   

WR4 Branch Connection - Connection of new main to 
existing main excluding excavation and 
reinstatement up to including 100mm (diameter of 
new main) where the connection is to an existing 
water distribution system This connection is made 
using under-pressure tee only. This is used on Water 
Requisitions or Self Lay where you are connecting 
the new main to the existing network.  

Per connection £1,225.00 Non-
contestable/Contestable 
(please see Annual 
Contestability 
Summary). 

WR5 Branch Connection -  Connection of new main to 
existing main excluding excavation and 
reinstatement greater than 100mm and up to an 
including 200mm (diameter of new main) where the 
connection is to an existing water distribution 
systems. The connection is made using under-
pressure tee only. This is used on Water 
Requisitions or Self lay where you are connecting 
the new main to the existing network. 

Per connection £1,330.00 Non-contestable/ 
Contestable (please 
see Annual 
Contestability 
Summary). 

WR2 For Diversions - Connection of new main to existing 
main excluding excavation and reinstatement up to 
including 100mm (diameter of new main) where the 
connection is to an existing water distribution system 
and we are unable to interrupt supplies to existing 
customer.  This connection is undertaken by using 
both a line stop and under-pressure tee. As there are 
normally two connections for a diverted main, the 
rate includes for two of each.  This is used on Water 
Diversions where you are reconnecting the new 
diverted apparatus to the existing water main.  

Per diverted main £10,674.00 Non-contestable 
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WR3 For Diversions - Connection of new main to existing 
main excluding excavation and reinstatement greater 
than 100mm and up to an including 200mm 
(diameter of new main) where the connection is to an 
existing water distribution system and we are unable 
to interrupt supplies to existing customer. This 
connection is undertaken by using both a line stop 
and under-pressure tee. As there are normally two 
connections for a diverted main, the rate includes for 
two of each. This is used on Water Diversions where 
you are reconnecting the new diverted apparatus to 
the existing water main.  

Per diverted main £11,772.00 Non-contestable 

 

 
Pipelaying in trench provided by others  Standard pipe Barrier Pipe  

WR8A 
WR9A 

Pipelaying in trench provided by others in land the 
developer owns and occupies.  Excavation and backfill to 
be in accordance with the ‘Conditions of Trenchwork’. – 
Non barrier pipe * Pipework up to 100mm internal 
diameter. 

Per domestic 
property 

£333.00 £1201.00 Contestable 

WR8B 
WR9B 

Pipelaying in trench provided by others in land the 
developer owns and occupies.  Excavation and backfill to 
be in accordance with the ‘Conditions of Trenchwork’. – 
Non barrier pipe * Pipework to be 101mm to 200mm 
internal diameter. 

Per domestic 
property 

£649.00 
£1640.00 Contestable 
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Pipelaying in trench provided by SWW – normally offsite  

 
 

WR10 
Pipelaying in ‘unmade’ ground in land not owned or occupied 
by the developer for new water mains up to 100mm internal 
diameter. 

Per metre 
£124.00 

Contestable 

WR11 
Pipelaying in ‘unmade’ ground in land not owned or occupied 
by the developer for new water mains above 100mm and up 
to 200mm internal diameter. 

Per metre £181.00 Contestable 

WR12 
Pipelaying in ‘made’ ground in land not owned or occupied 
by the developer for new water mains up to 100mm internal 
diameter. 

Per metre £221.00 Contestable 

WR13 
Pipelaying in ‘made’ ground in land not owned or occupied 
by the Developer for new water mains above 100mm and up 
to 200mm internal diameter. 

Per metre £302.00 Contestable 

 

 
Additional items    

WR14 
Additional commissioning of sections should it not be done in 
accordance with the quotation.  

Per 
commissioning 

£2,490.00 Contestable 

WR15 
Third party Compensation Per scheme Bespoke on 

application 
Contestable 

WR16 
Ecological etc.  Per scheme Bespoke on 

application 
Contestable 

WR17 
Traffic Management Per scheme Bespoke on 

application 
Contestable 

Examples can be found in SECTION THIRTEEN – EXAMPLES 



V1.0 - 01022022 
  

26 

3d.  WATER DIVERSION 

 
A water mains diversion is necessary when any proposed structure is going to be built near 
or on top of a South West Water asset. Clearance distances are available on the Company’s 
website www.southwestwater.co.uk/developerservices 
 
How South West Water charges have been developed 
 
To align with other charges the Company will, where possible, base quotations on water 
requisitions charges.  
 
For exceptional schemes, for example greater than 200mm diameter, we will provide a 
bespoke quotation.   
 
Applying for a Water Diversion 
 
On submission of the application, each scheme will receive a site visit and a design will be 
undertaken.  
 
As part of this work, we will look to minimise disruption to our water supply. This may involve 
the use of line-stops to facilitate the mains connection of the diverted water main.  
 
The items covered and exclusions on water requisitions also apply to water diversions when 
using the schedule of rates contained under the water requisition heading.  
 
For work to proceed, the payment of the full quotation price will be required on signing the 
legal agreement. On completion the cost will be reviewed and re-measured based on actual 
work carried out using the rates provided in the quotation. Any differences will be invoiced or 
refunded to the customer. If there is an additional item which has been needed but was not 
in the rates, this will be charged at the actual cost incurred. 
 
Should an application not proceed past the quotation stage, the Company reserves the right 

to charge for the costs incurred to date.  

Quotations remain valid for 90 calendar days from the date of issue.  

If a third party is to undertake the contestable items as detailed in the Annual Contestability 
Summary, they must be accredited for that particular type of work through Water Industry 
Registration Scheme (WIRS). 
 
Minimising disruption to our existing customers 
 
To minimise any disruption to our existing customers, the connection of the new main to 
existing main should be connected using line-stops and under pressure tee.  

 

  

http://www.southwestwater.co.uk/developerservices
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3e. WATER CONNECTIONS – SERVICE CONNECTION CHARGES 
 
This section relates to all individual new water connections to a new or existing distribution 
water main.  A service connection is the pipework that carries water from a water main to a 
property.  These charges apply to water connections which serve household or non-
household properties or supplies which do not serve a property, for example a trough for 
animal welfare purposes. 

Connections to strategic trunk mains will be by exception only and may be subject to 
additional costs. Where the Company agrees to a connection on a trunk/high pressure main 
the applicant may not excavate within three metres of the main. The Company will undertake 
the three metres of excavation and make the connection, with charges payable on the basis 
of the costs incurred.  
 
How South West Water’s new charges have been developed 

Charges have been developed as a fixed price per connection based on connection size, 
type, length and surface.   
 
Applying for a service connection to a distribution main 
 
To connect to the mains network the relevant application must be submitted. 
 
Unless otherwise stated the charges are fixed price. The prices quoted will be amended only 
if a change of scope is generated by the customer.  

An Automated Meter Reading water meter will be installed on new connections in 
accordance with the Company’s policy and will remain the Company’s property.  
 
Where a water meter has been installed a measured tariff will apply - except where it has 
been installed for check purposes only, in accordance with the Company’s policy at the time, 
and a customer has been previously notified of this in writing.   
 
Automated meter reading (AMR) meters up to 15mm will be installed on up to 32mm 
supplies used for domestic purposes.  This includes supplies used for both domestic and 
non-domestic use, for example a combined domestic and fire sprinkler system.  
  
Customers requiring connections to existing offsite mains may choose to undertake all 
excavation, the laying of pipes up to the Company’s main, reinstatement, streetworks 
noticing and traffic management.  Alternatively, customers may request that off-site works to 
lay the communication pipe are carried out by the Company or may use their chosen Self 
Lay Provider (SLP) where the work is contestable.  
 
Customers requiring connections to newly laid water mains for a site or to existing water 
mains located within the boundary of the land where the supply is required will be 
responsible for all excavation, laying of pipes up to the Company’s main, and reinstatement. 
Alternatively, customers may use their chosen SLP or request the company to carry out 
these works.    
 
For all connections to water mains, the Company or chosen SLP will undertake the physical 
connection to the main and installation of the water meter, regardless of whether the 
excavation, laying of pipes and reinstatement are carried out by the customer, its chosen 
SLP, private contractor or the Company.  Customers cannot carry out these works 
themselves unless they are accredited with the Water Industry Registration Scheme (WIRS).  
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Third party requirements 
 
Where service pipes are to be laid in a highway by a private contractor, customers will need 
to obtain the permission of the Highway Authority to work in the highway. The Highway 
Authority may stipulate that only its approved contractors may work in the highway and there 
may be a charge administer by the Highway Authority.  The Company is an approved 
contractor for this purpose and will provide quotes for carrying out work requested by 
customers. It will use the standard prices set out in this section in preparing such quotes.  
SLPs can also be approved contractors so customers should bear this is mind in making any 
decisions and should check with their chosen SLP.    
 
In some instances, working in the highway will incur additional fees and costs as a result of 
compliance with Highway Authority requirements, such as road closures and traffic 
management control. All fees and costs incurred by the Company in carrying out a 
connection in such circumstances are included within the fixed charges.  
 

• Note: Where the Company opens ground requiring permanent reinstatement, the 
applicant cannot elect to undertake the reinstatement.  

 
If the Company needs to gain access to third party land or need to seek permissions from 
third parties, for example Network Rail, then such costs are included within the fixed 
charges.  However, gaining such access may cause a delay in making a connection.  
 

• Note: Where an applicant lays private pipework in third party land the applicant must 
obtain prior permission from the landowner.  This is usually in the form of an easement.  

 
Matters relevant to charges  
 
A standard connection will be one where: 
  

• the external diameter of the service pipe being connected to the main is not more than 
32mm 
 

• neither the service pipe or host main is of a barrier pipe material 
 

• the connection length is maximum of 2 metres  
 

• the trench in which the service pipe needs to be laid will have a width of 0.5 metres or 
less and contain no more than 5 service pipes in total. 

 
Connection charges are payable in advance of the Company undertaking any work.  
  
The Company reserves the right to amend the amount charged for connections where 
additional costs are incurred in making the physical connection as a result of matters that 
were not evident at the time of providing a quotation for the work. 
 
Quotations remain valid for six months from the date of issue. 
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What is included in the charges? 

Application Fee by type 

Application Task Description Onsite Self-Lay Offsite 

Review and process application form                                          Y Y Y 

Acknowledge receipt of application form Y Y Y 

Log application on corporate systems and supporting 

administration Y Y Y 

Arrange and attend 1 x site survey N N Y 

Water Regulations record site in WRA Y Y Y 

Produce and issue quotation Y Y Y 

Charge £14.00 £14.00 £140 

 

Administration Fee by type 

Administrative Task Description Onsite Self-Lay Offsite 

Receive and process payment(s)                                                                                                                             Y Y Y 

Issue invoice Y Y Y 

Raise work order per connection(for meter feedback) Y Y Y 

Issue work order to contractor  Y N Y 

Raise relevant requests or notices N N Y 

Review Self Lay notifications N Y N 

Update records  Y Y Y 

Customer guidance Y Y Y 

Technical Help Desk Y N Y 

General administration and customer support (eg 

scanning, filing and review of chlorination certificate 

and sample results) Y Y Y 

Charge £40.00 £31.00 £40.00 
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Further information relating to specific charges is provided in the table below. 

 

No. Charge Description Unit Value Contestable/Non 
contestable 

Application Fee 

NC1 Application fee – Self Laid Connection Per 
Application 

£14.00 Non-contestable 

NC2 Application fee – Company Laid Onsite 
Connection 

Per 
Application 

£14.00 Non-contestable 

NC3 Application fee – Company Laid Offsite 
Connection 

Per 
Application 

£140.00 Non-contestable 

Administration Fee 

NC4 Administration fee – Self-Laid Connections Per 
Connection 

£31.00 Non-contestable 

NC5 Administration fee – Company Laid Onsite 
Connection 

Per 
Connection 

£40.00 Non-contestable 

NC6 Administration fee – Company Laid Offsite 
Connection 

Per 
Connection 

£40.00 Non-contestable 

Connection Only – Company laid connection - no excavation; pipe laying; backfill; reinstatement or traffic management by SWW 

South West Water/Bournemouth Water carry out connection to main network, connection to customer’s external service pipe, boundary box and 
meter installation, all in a pre-excavated trench. 
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The applicant is responsible for pipe laying, opening, closing and if necessary permanently reinstating the trench to the water main, and depth of 
boundary box to finished surface level. 

For onsite connections a single person gang is used for installations, keeping costs low for our customers. 

   Standard Type Barrier Type  

NC7a/NC9a Standard connection only up to and including 
32mm diameter 

Per 
Connection 

£174.00 £247.00 Contestable 

NC12/NC12b Connection(s) only greater than 32mm and up to 
and including 63mm diameter 

Per 
Connection 

£866.00 £1,091.00 Contestable 

NC13/NC13b Connection(s) only greater than 63mm and less 
than 100mm diameter 

Per 
Connection 

£1,146.00 £1,564.00 Contestable/Non-
contestable (see 
ACS) 

NC14/NC14b Connection(s) only 100mm diameter and greater Per 
Connection 

£1,558.00 £1,975.00 Contestable/Non-
contestable (see 
ACS) 

Offsite Connection – Company laid connection - New or replacement connection under section 45 or 55 of the Water Industry Act 1991 to an 
existing public water main located outside the site boundary., including trenching costs and traffic management.  South West 
Water/Bournemouth Water will only undertake installation work to the boundary of the street in which the main is laid.  Installation work includes 
connection to main network, laying of communication pipe, connection to customer’s external supply pipe, boundary box, meter, excavation, 
reinstatement and traffic management. 

   Standard Type Barrier Type  

NC17a/NC17b Standard connections up to 32mm diameter 
and trench work up to 2m in length 

Where South West Water/Bournemouth Water 
undertakes the opening and closing of a trench 
up to 2 metres in length  

Per 
Connection 

£1,312.00 £1,693.00 Contestable 
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NC18/NC18b In addition to the first connection up 32mm 
diameter up to four further 25mm/32mm service 
pipes may be laid in the same trench and 
connected on the same date as the first 
connection.  Charge covers up to 2m in length.  
Per meterage rate shall be applied for additional 
connections greater than 2m in length. 

Per 
Connection 

£285.00 £370.00 Contestable 

NC19a/NC19b Non-standard connections greater than 
32mm and up to 63mm diameter and trench 
work up to 2mm in length 

Where South West Water/Bournemouth Water 
undertakes the opening and closing of a trench  

Per 
Connection 

£2,151.00 £2,625.00 Contestable/Non-
contestable (see 
ACS) 

NC20/NC20b Non-standard connections greater than 
63mm and up to 100mm diameter and trench 
work up to 2m in length 

Where South West Water/Bournemouth Water 
undertakes the opening and closing of a trench  

Per 
Connection 

£2,211.00 £2,961.00 Contestable/Non-
contestable (see 
ACS) 

NC21/NC21b Non-standard connections greater than 
100mm diameter and trench work up to 2m in 
length 

Where South West Water/Bournemouth Water 
undertakes the opening and closing of a trench 

Per 
Connection 

£2,791.00 £3,286.00 Contestable/Non-
contestable (see 
ACS) 

 

 

 

 

NC23 

Connections greater than 2m in length 

In addition to each relevant offsite connection 
charge (above) an extra over charge for each 
metre greater than 2m, by surface type and 
diameter: 

Pre-excavated – up to 90mm diameter 

 

 

 

 

Per Metre 

 

 

 

 

£119.00 

 

 

 

 

Contestable 
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NC24 Unmade surface – up to 90mm diameter Per Metre £150.00 Contestable 

NC25 Made surface – up to 90mm diameter Per Metre £260.00 Contestable 

NC26 Pre-excavated – greater than 90mm diameter  Per Metre £181.00 Contestable 

NC27 Unmade surface – greater than 90mm diameter Per Metre £220.00 Contestable 

NC28 Made surface – greater than 90mm diameter Per Metre £328.00 Contestable 

Other Connection Charges 

NC15 Supply and Fit AMR meter only (meter screw in 
– no connection) 

Per Meter £90.00 Contestable 

NC16 Boundary Box Replacement 

Excavation; removal of existing boundary box; 
installation of new boundary box; backfill and 
reinstatement 

Per Box £394.00 Non-contestable 

NC22 Water Regulations Inspections 

Contribution toward general cost of internal and 
external Water Regulations inspections 

Per 
Connection 

£26.00 Non-contestable 

NC11 Where we attend to make a pre-booked 
connection but the site is not ready for 
connection 

Per 
Connection 

£105.00 Non-contestable 

N/a Where a customer cancels or postpones a 
connection all third-party costs incurred will be 
payable by the applicant.  This includes but not 
limited to Highway Authority cost such as road 

Per 
Connection 

At cost - pass through of third party 
costs 

Non-contestable 
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closure costs, permit fees and/or 3rd party 
landowner costs. 

NC3b Second and subsequent site survey/visit   Per 
Survey/visit 

£118.00 Non-contestable 

 
 

Examples can be found in SECTION THIRTEEN – EXAMPLES 
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3f. Non-contestable Activity 
 

The connection work that is open to competition is known as “contestable” work. This 
category includes the majority of work a developer needs to serve a new development and 
includes all work to lay and test new mains and services.  
 
Water companies have a responsibility to maintain wholesome water supplies to customers, 
some higher risk work may be defined as “non-contestable” and can normally only be carried 
out by the water company itself. 
  
We will publish our Annual Contestability Summary (ACS) annually and will evolve the 
document to enable further contestability each year. This can be found at:- 
https://www.southwestwater.co.uk/siteassets/documents/dev-services/self-lay/annual-
contestability-table.pdf 

 
In addition to the ACS, the excavation and reinstatement of the trenches to facilitate the 
mainlaying on land you own and occupy is also contestable.  In our standard quotation, we 
will always assume that you wish to undertake this element of the work.  

  

https://www.southwestwater.co.uk/siteassets/documents/dev-services/self-lay/annual-contestability-table.pdf
https://www.southwestwater.co.uk/siteassets/documents/dev-services/self-lay/annual-contestability-table.pdf
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SECTION FOUR - SITE SPECIFIC CHARGES – WASTEWATER 
 
These charges cover the work to connect the development to appropriate point on the 
existing network. 
 
This section includes: 
 

a. Our process 
b. Sewer Adoption 
c. Sewer Requisition 
d. Sewer Diversion 
e. Sewer Connection 

 
The diagram on the following page shows the responsibility for payment in relation to water 
connections services.  
 
The diagram is annotated as follows: 
 

Colour 
 

Infrastructure Who pays and how 
 

Dark green and brown 
shaded area 

Site Specific work to 
connect the development 
to an appropriate point on 
the existing network 
 

Developer or SLP 
customer through Site 
Specific charges 
 

 

Light green shaded area Network reinforcement 
– upgrades and increased 
capacity of existing 
network in consequence 
of new growth 
 

Developers through the 
new Infrastructure 
Charge 

Pink shaded area New resources and 
treatment assets 
 

Water Company through 
5-year Asset Management 
Period investment 
Plan 
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4a. OUR PROCESS 
 
The Company’s website contains all of the information regarding the process the Company 

follows on receipt of an application, and that an applicant will also need to follow.  

Application forms and process charts are available at  

www.southwestwater.co.uk/developerservices  

The Company’s service to customers is delivered in accordance with the minimum Levels of 
Service as set out by Water UK, Codes for Adoption and DMeX. Further information is 
available on the Water UK website www.water.org.uk 

Please note - The wastewater charges contained in this document are only relevant for 
connections in South West Water area of supply. Customers with developments in the 
Bournemouth Water area of supply should refer to the relevant wastewater company 
charging arrangement. This will either be Wessex Water or Southern Water depending upon 
the location.  

 

 
  

http://www.southwestwater.co.uk/developerservices
http://www.water.org.uk/
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4b. SEWER ADOPTIONS 

 
The sewers and pumping stations built by a customer for a development can be adopted in 
to the Company’s sewerage system, provided those sewers and pumping stations have 
been constructed to meet defined standards and provided the customer follows the adoption 
process. The Company has charges for elements of the adoption process to cover its costs.  
 
How South West Water’s new charges have been developed  
 
The fee has been calculated as a cost reflective fee based on the actual costs (as observed 
over the last five years) of providing the adoption/inspection per development.  
 
In line with the Company’s approach to date, no asset payment is made in respect of the 
adopted sewers. 
 
Applying for a Sewer Adoption 
 
Unless otherwise stated charges are fixed. The prices quoted will be amended only if a 
change of scope is generated by the customer.  
 
Codes for Adoption  

The Water Act 2014 introduced changes to the Water Industry Act 1991 (WIA91) requiring 
Ofwat to issue statutory codes for adoption agreements. These are the agreements that 
developers or self-lay providers (SLPs) enter into when they want an appointed water or 
sewerage Company to take over responsibility for infrastructure they have constructed. They 
are the agreements entered into under section 104 WIA91 for sewerage infrastructure. 
 
The duty for Ofwat to issue a code came into effect for companies operating wholly or mainly 
in England in October 2017 and, on 13 November 2017, Ofwat published their Code for 
Adoption Agreements for water and sewerage companies operating wholly or mainly in 
England (the Code).  
 
The new sewerage adoption arrangements have come into effect from 1 April 2020.   
 
Further information can be found at: - 
 
https://www.water.org.uk/sewerage-sector-guidance-approved-documents/ 
 
 
Included within the charges are 
 

1. The administration fee covers administration of the process including the provision of 
maintenance and vesting certificates. 

2. Administration fee also covers the production of legal agreements 

3. Vetting – covers the review of the drawings in accordance with the specification.  

4. The vetting cost is based on one submission and two re-submissions. Should there 
be any subsequent re-submissions further fees will apply. 

5. Inspection fees are based ongoing inspections during construction, maintenance 
inspection and one revisit for remedial inspection. Should there be any subsequent 
re-inspections further fees will apply. 

https://www.water.org.uk/sewerage-sector-guidance-approved-documents/
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6. The Company can undertake the first CCTV inspection of the sewers. Should a 
subsequent CCTV inspection be required to prove that remedial work is complete the 
developer will be required to provide and fund this.  

7. Vetting and Adoption of any SuDS assets in line with the Design and Construction 
guidance supporting Codes for Adoption. 

 

Excluded from the charges 

1. The Company will not monitor the alarms to the pumping station until such time as 
the pumping station is vested.  

2. Any jetting required enabling CCTV inspection. It is the developer’s responsibility to 
make sure that the sewers are clean and ready for CCTV. 

3. Any compensation payable to third party landowners for access or rights for the 
sewer laying or discharge.  

Pumping Stations 

1. The customer will secure all the necessary rights of access for the pumping station 

which are transferrable without any charge to the water Company. 

2. The customer will transfer the land for the pumping station to the water Company 

during the maintenance period without any charge to the water Company. 

3. It is the customer’s responsibility to provide all the utilities to the pumping station to 
facilitate its adoption.  

4. It is the customer’s responsibility to fund the installation of the telemetry to the 
Company’s standard. 
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No. Description 

 

Unit Value Contestable/Non 
contestable 

SA1 Administration Fee Per application £416.00 Non-contestable 

SA2 Technical Vetting Fee 
without PS 

Per property 
with a minimum 
fee 

£16 per 
property with 
a minimum of 

£316 

Non-contestable 

SA3 Technical Vetting Fee 
with PS 

Per property 
with a minimum 
fee 

£21 per 
property with 
a minimum of 

£886 

Non-contestable 

SA4 Inspection Fee Per property 
with a minimum 
fee 

£47 property 
with a 

minimum of 
£886 

Non-contestable 

SA5 Re-submissions for 
technical review  

Per additional 
review 

£316.00 Non-contestable 

SA6 Re-inspections following 
remedials 

Per inspection £180.00 Non-contestable 

 Security Per scheme 10% of 
construction 
costs with a 
minimum of 

£500 

Non-contestable 

SA9 Installation and 
commissioning of 
telemetry use Radio/4G 

Per installation £5,401.00 Contestable 

SA10 Installation and 
commissioning of 
telemetry use 
Radio/PSTN 

Per installation £5,343.00 Contestable 

SA11 
Installation and 
commissioning of 
telemetry use PSTN/4G  
 

Per installation £4,314.00 Contestable 

SA12 Installation and 
commissioning of 
telemetry use 4G only 
(based on no option to 
provide a primary solution 
with back up comms – 
not preferred solution). 

Per installation £4,173.00 Contestable 

Examples can be found in SECTION THIRTEEN – EXAMPLES 
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Security 

Cash Bonds (maximum of value of bond)  £3,000 
 
Other security - this can be by means of an insurance policy, bank guarantee or other means 
as agreed with the developer and the Company 

  
A construction schedule should be submitted by the developer for confirmation of the bonding 
value. We are unable to issue a legal agreement until this schedule has been submitted.   
  
Quotations will remain valid for 90 calendar days from the date of issue.  
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4c. SEWER REQUISITIONS 
 
If a customer does not wish to lay the sewers for its development, the Company can provide 
a service to construct a sewerage connection for domestic purposes on behalf of the 
customer, on application.  A customer can either requisition a sewer for more than one 
property or a lateral drain for one property. 
 
An application can only be made where the requested application will be the first time the 
properties will be connected to the Company’s network.  
 
If you are submitting an application for a surface water requisition, you should provide the 
evidence to support that the other options under the SuDS hierarchy have not been 
achievable.  

 
How South West Water’s new charges have been developed  
 
Requisition charges have been calculated based on the actual costs incurred to requisition a 
water main or sewer over the last five years, per property connected. 
 

Applying for a Sewer Requisition 

On receipt of all the necessary information the Company will provide the customer with a 
quote for the cost for the wastewater provision. The quote will include a preliminary design 
layout unless the design is being undertaken by the customer. 
If the Company is to undertake the design work, the detailed design will be undertaken once 
full payment for the work is received and the necessary legal agreement is signed.  
 
The quote will be split into the items identified in this section and will be supported with a 
design layout either produced by either the customer or the Company. 
 
Included within the rates are: - 
 

1. Gravity sewers up to 200mm internal diameter.  

2. Excavation and reinstatement to pre-existing ground conditions.  

3. Up to two metres in depth and including any necessary manholes.  

4. Compensation which assumes grazing use only. Should the third party require 
above and beyond this, then the Company will look to recover the actual cost 
incurred in the payments. 

5. Traffic management provides for two- way lights. Should the work require further 
traffic management, this will be at an additional cost included in the quote.  

6. The administration fee covers the project management of the scheme and includes 
to the customer communication, contract management and financial management of 
the scheme. 

 

Exclusions will be charged on an actual cost basis in the bespoke quote 

1. Any items contained within Schedule 13 of the Water Industry Act. 

2. Where there is a need for additional traffic management above two-way lights e.g. 
road closure, three-way lights or permitting, this will be shown as bespoke item on 
the quotation. 
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3. Rising mains and pumping stations. Should a customer not be able to obtain the 
necessary third-party rights to undertake this work, the Company will provide a 
bespoke quotation for them.  

4. Any other utility diversions required as a consequence of the work. 

5. The design will be undertaken on a fixed charge unless the construction is required 
to be undertaken on a bespoken basis. Should this occur then the design will be 
undertaken on a bespoke basis. On surface water sewers, any costs associated with 
discharging the water to other than a public sewer.  This includes the construction of 
outfalls and payments to landowners/riparian owners for rights to discharge. 

Should an application not proceed past quotation stage, the Company reserves the right to 
charge for the costs involved to date.  

Quotations remain valid for 90 calendar days from the date of issue.  

Note - Unless otherwise stated these are fixed charges. The prices quoted will be amended 
only if a change of scope is generated by the customer.  
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Site-specific charges wastewater sewer requisitions -  

No. Description Unit Value Contestable/Non 
contestable 

SR1 Administration Fee Per scheme £1,801.00 Non-contestable 

SR2 Design of connections to the public sewer network that may 
heighten the risk of damage to existing assets or compromise 
public health and/or the environment. 

Per connection Bespoke on 
application 

Non-contestable 

SR3 Connections to the public sewer network that may heighten the 
risk of damage to existing assets or compromise public health 
and/or the environment. 

Per connection Bespoke on 
application 

Non-contestable 

SR4 Connections to the public sewer that involve man-entry to live 
operational assets that necessitate special precautions to control 
H&S hazards (such as in combined sewers with a rapid 
response to rainfall). 

Per connection Bespoke on 
application 

Non-contestable 

SR5 Design of scheme (where undertaken on standard charges – 
where bespoke price provided for construction this will include 
bespoke price for design.) 

Per scheme £4,865.00 Contestable 

SR5 Changes to design by the developer/consultant following 
provision of quotation.  

Per change  Bespoke on 
application 

Contestable  

SR7 Pipelaying in ‘made’ ground in land not owned or occupied by 
the developer. 

Per metre £346.00 Contestable 

SR8 Pipelaying in ‘unmade’ ground per metre in land not owned or 
occupied by the developer.  

Per metre £346.00 Contestable 
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SR9 Third party compensation Per scheme Bespoke on 
application 

Contestable  

SR10 Ecological etc.  Per scheme Bespoke on 
application 

Contestable  

SR11 Traffic Management Per scheme Bespoke on 
application 

Contestable  

 

 

Examples can be found in SECTION THIRTEEN – EXAMPLES  
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4d. SEWER DIVERSIONS 

 

A sewer diversion is necessary when any proposed structure is going to be built near or on 
top of the wastewater asset. Clearance distances are available on the Company’s website 
www.southwestwater.co.uk/developerservices   

 
How South West Water charges have been developed 
 
Sewer Diversions are excluded from the requirements of the charging rules. To align with 
other charges the Company will, where possible, base quotes on sewer requisitions.  
 
Where this is not possible then the work will be competitively tendered, and the quotation 
based on the outcome of the tender.  
 
Applying for a Sewer Diversion 
 
To request a diversion the customers must own or have a formal interest in the land in which 
the sewer is located and be improving that land.  

If the Company has refused the customer a build over and the customer needs to divert to a 
different location due to the proximity of the vicinity of the planned works, the customer will 
need to follow the process laid out in this section. 
 
The final cost of any diversion is payable by the customer in full. If the final cost of the 
scheme is less than the deposit paid, the outstanding amount will be refunded on completion 
of construction. Should these costs be more, the Company will invoice the customer. 
 
Unless otherwise stated, charges are fixed. The prices quoted will be amended only if a 
change of scope is generated by the customer.  
 
Please note no work should be undertaken on the Company’s public sewers until such time 
as the customers receives all of the necessary approvals to proceed with the work.  

The Company will offer four different solutions (see below) to enable a sewer diversion to be 

undertaken. Please also refer to section 4f (Non-contestable) for further detail of the work a 

customer cannot undertake. If a customer is in doubt, please contact the Company to 

discuss the matter.  

Should an application not proceed past quotation stage, the Company reserves the right to 
charge for the costs incurred to date.  

The administration fee covers the project management of the scheme and includes to the 
customer communication, contract management where appropriate and financial 
management of the scheme -  

Quotations remain valid for 90 calendar days from the date of issue.  

 

Abandonment of sewers 

It is the Company’s policy that the abandoned public sewer will be removed and not left in 

place and grouted.  Customers should ensure that they have taken this into consideration.  

 

 

http://www.southwestwater.co.uk/developerservices


V1.0 - 01022022 
  

48 

Options available for sewer diversions 

There are a number of options for sewer diversions.  

1. Small Build  

 

The following criteria must be met in order to be eligible for the small build process:  

• It is a private customer carrying out improvement works to their existing property or 
constructing an infill property. 

• The sewer works will be carried out wholly within the customer’s curtilage, i.e. no 
third-party land or highway/public right of way is affected  

• The sewer is no more than 3m deep  

• The sewer is no more than 225mm in diameter  

• No more than 10 properties are connected upstream  

• The sewer does not carry pumped flows.  

• There are no special technical requirements, e.g. engineering difficulty, geotechnical, 
structural or environmental issues 
  

Charges:  

No. Description Unit Value Contestable/Non 
contestable 

SD7 Small Build including one 
day inspection - virtually 

Per 
application 

£477.00 Non-contestable 

SD8 Further day inspection Per inspection £252.00 Non-contestable 

 

Payment will be required at the time of signing the legal agreement to proceed with the 

work.  

2. Design and Build by the customer’s contractor and submitted at the same time and as 

part of the customer’s on-site Section 104 application  

 

There will be no additional charge for the technical review, providing the information is 
included in the initial Section 104 application. All the rules contained within the Sewers 
for Adoption charging arrangements will be applicable here. 
 
The diverted sewer must be included in the value for any bonding arrangements and be 
subject to the same process as the Section 104 e.g. maintenance. 
 
Charges will be as per Section 4b – Adoption Fees. All fees must be paid at the same 
time as signing the legal agreement. Should the work not proceed to this stage SWW 
reserves the right to recharge the costs involved.  
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3. Design and build by the customer’s contractor and submitted separately to any Section 

104 

 

The customer is required to make an application for a sewer diversion and submit all the 
required Section 104 application information.  

The design vetting fee is based on the customer submitting a full application first time 
and allowing for two subsequent re-vettings of the design. Should any further design 
reviews be required these will be charged at the re-vetting fee contained within the 
Sewer Adoptions charges.  

 
The inspection fee is based on three inspections being undertaken. Should any further 
inspections be needed these will be charged at the re-inspection fee contained within the 
Sewer Adoptions charges. 

 

No. 
Description -  

 
Unit Value Contestable/Non 

contestable 

SD1 Administration fee - if 
separate application and 
you are undertaking the 
design and construction 

Per 
application 

£416.00 Non-contestable 

SD2 Design vetting fee – if 
separate application and 
you are undertaking the 
design and construction.  

Per scheme £316.00 Non-contestable 

SD3 Inspection fee – if 
separate application and 
you are undertaking the 
design and construction.  

Per scheme £886.00 Non-contestable 

 

Examples can be found in SECTION THIRTEEN – EXAMPLES 

 

All fees must be paid at the same time as signing the legal agreement. Should the work 
not proceed to this stage SWW reserves the right to recharge the costs involved.  
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4. Design and build by the water company 

 

Where possible the Company will use the schedule of rates used for sewer requisitions 
for each scheme.  
 
If this is not possible the Company will acquire a bespoke quotation based on tendered 
rates.   
 
Charges: 

 

No. 
Description -  

 
Unit Value Contestable/Non 

contestable 

SD4c Administration Fee Per 
application 

£1,801.00 Non-contestable 

SD5 Design where undertaken 
on standard charges – 
where bespoke price 
provided for construction 
this will include bespoke 
price for design.) 

Per scheme £4,865.00 Contestable 

SD6 Construction Per scheme Bespoke price 
on application 

Contestable 

 

Examples can be found in SECTION THIRTEEN – EXAMPLES 

 

5. A mixture of options 3 and 4  

 

This option will be offered by exception and will be priced individually as required.   
 
It will normally be offered where the connections are deemed to be of high risk to the 
contractor and require specialist knowledge and experience.  
 
Where appropriate the rates contained in the previous options will be used but a 
bespoke quotation will be provided.  
 
Charges  
 
Will be in line with various items identified for the scheme.  
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4e. SEWER CONNECTIONS 

 
This covers the connection of the property/properties to the public sewer.   
 
Applications should be made whether the connection is directly to the public sewer or 
indirectly (via private drain).  

If you are submitting an application for a surface water connection, you should provide the 
evidence to support that the other options under the SuDS hierarchy have not been 
achievable.  
 

How South West Water’s new charges have been developed  
 
Connection charges have been calculated based on the actual costs incurred to connect a 
property in the last 5 years.  
 

Unless otherwise stated, charges are fixed. The prices quoted will be amended only if a 
change of scope is generated by the customer.  
 
Quotations remain valid for 90 calendar days from the date of issue.  

Where the connection is undertaken by the customer or the customer’s contractor 
directly to the public sewer: 

No. 
Description -  

 
Unit Value Contestable/Non 

contestable 

SC1 Administration Fee Per 
application 

£67.00 Non-contestable 

SC2 Inspection Fee (Visit) Per 
connection 

£187.00 Non-contestable 

SC3 Inspection Fee (Virtual) Per 
connection 

£106.00 Non-contestable 

SC4 Re-inspection Fee (Visit) 

 

Per re-
inspection 

£147.00 Non-contestable 

 
 
Examples can be found in SECTION THIRTEEN – EXAMPLES 
 
Payment will be required once the application has been approved.  
 
Customers have a choice whether to have the inspection carried out via a site visit or a 
contactless virtual (video) inspection. 

A re-inspection fee will be charged if an inspection is agreed with the customer or their 

contractor and upon the Company arriving to undertake the inspection the connection is not 

ready, or the Company needs to return due to remedial work that is required. 
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Where the customer wishes the Company to undertake the sewer connection on their 

behalf: 

No. 
Description -  

Unit Value Contestable/Non 
contestable 

SC6 Administration Fee Per 
application 

£1,801.00 Non-contestable 

SC7 Construction Per 
connection 

Bespoke price 
on application 

Contestable  

 

Where the customer makes an indirect connection to the public sewer 

No. Description -  Unit Value Contestable/Non 
contestable 

SC5 Administration Fee Per 
application 

£36.00 Non-contestable 
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4f. NON-CONTESTABLE ACTIVITY 

 
This section describes the non-contestable activities that the Company is required to 
undertake. 
 
The following text is an extract from Water UK’s guidance to water companies on non-
contestable activity in the wastewater sector.  
 
Wastewater 
 
Non-contestable activities in the design and construction of sewerage to be offered for 
adoption. 
 
Note: in contrast to the water supply network, the inputs to the operational sewerage system 
are not directly controlled by companies. Sewerage networks can be highly responsive to 
weather or be affected by intermittent discharges of trade effluent that require particular risk 
control measures when carrying out connections work. In a minority of cases, companies 
may require that they carry out some connections work as part of controlling such risks. 
 
The Company should allow a competent developer or their contractor to do all elements of 
work to provide sewerage to new developments which are to be offered for adoption or laid 
as public sewerage other than those defined as non-contestable in the table below. 
 
 
Non-contestable activities in the design and construction of sewerage 
 
DESIGN 
 

• Design of network reinforcement and enhancement work. 

• Sizing of pipes design guidance – water companies retain responsibility for specifying 
pipe-sizing criteria. Application of the design guidance is a contestable activity 

 
DESIGN APPROVAL 
 

• Approving the design of 'Site Specific' sewerage works where the developer 
proposes to offer the works to the water Company for adoption. 
 

INSTALLATION 
 

• It is expected that Network Reinforcement work will normally be undertaken by a 
water Company under the proposed new charging arrangements except where the 
water Company requests a developer or SLP to oversize the assets they are 
providing to allow for later development. 

• Network Reinforcement, or Diversion works, whose construction may heighten the 
risk of damage to the existing sewerage network or compromise public health and/or 
the environment. 

• Network Reinforcement which is provided for a general area or as part of a 
Company’s investment programme. 

• Connection of Site Specific telemetry to a water Company's telemetry system. 

• Connections to the public sewer network that may heighten the risk of damage to 
existing assets or compromise public health and/or the environment. 
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• Reviewing H&S risk assessments (particularly man-entry arrangements to an 
operational sewer or for work to assets that may contain trade effluent). 

• Connections to the public sewer that involve man-entry to live operational assets that 
necessitate special precautions to control H&S hazards (such as in combined sewers 
with a rapid response to rainfall). 

• Serving notices for land entry, and negotiation with third party landowners and 
occupiers. 

• Work inside operational treatment works (except where suitable contractors are 
used). 

• Upgrading of sewage treatment and disposal facilities to serve new development 
except where the development proposes to install its own facilities and not drain to 
the public sewerage network. 

• Enhancement work to the sewerage system. 

 
COMMISSIONING 
 
Decommissioning redundant sewerage following a diversion. 
 
Note 

1. Enhancement work is defined as work required by a water Company to resolve a 

deficiency in service standards experienced by existing customers 

2. Restrictions on permitting SLPs to undertake non-contestable work apply when 

the water Company assesses that the construction works significantly heightens 

the risk: to H&S and wellbeing; of damage being caused to their existing assets; 

of environment harm. The thresholds for this assessment will be set in 

accordance with the Company policies for all work on their wastewater network 

and allowing SLPs to do work on pipework with such assessments may be 

subject to accreditation requirements and controls specified in the terms offer. 
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SECTION FIVE - BUILD OVERS 

 
The Company will need to know about any proposed building work over or within three 
metres of a public sewer or lateral drain.  
 
The Company will identify if a customer’s proposal will be affected by the presence of its 
apparatus and work with the customer to resolve any issues that may arise.  
 
Customers are encouraged to contact the Company in the early stages of planning regarding 
their proposals.  
 
The granting of planning permission or building regulation approval does not give consent or 
permission to carry out construction works either over or close to the Company’s apparatus. 
The customer will also require the Company’s direct consent. 

The Company will not permit:  
 

• Building over or in close proximity to sewer rising mains  

• Building over or in close proximity to existing sewers on new development or 
redevelopment sites  

 
If a private customer planning a small building project (e.g. an extension, garage or garden 
room) wholly on their own land is unsuccessful in their application to build over or close-to 
our sewer, they may be eligible for the Company’s Small Build Sewer Diversion process, 
details of which are available on the Company website 
www.southwestwater.co.uk/developerservices   
 

No. Description Unit Value 

BO1 Domestic sewer build over application (by 
declaration)  

Per declaration £65.00 

BO2 Domestic sewer build over application (by 
assessment)  

Per assessment £160.00 

BO4 CCTV survey (up to 15 metres) *  £227.00 

BO5 Sewer location survey  Per survey £227.00 

BO3 Site visit (half day)  Per half day £101.00 

 

*Should you require a longer CCTV, a bespoke quotation will be provided on request. 

Payment will be required once application has been approved.   

  

http://www.southwestwater.co.uk/developerservices
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SECTION SIX - INFRASTRUCTURE CHARGES 

 
In this section ‘infrastructure charge’ means the charge authorised by Section 146(2) of the 
Water Industry Act 1991. Unless the individual charges are specifically referred to separately 
in this section, the term will cover both the water infrastructure charge and the sewerage 
infrastructure charge.  
 
Charges have been set to recover the costs of network reinforcement involving new 
development from those making the demand on the water and sewerage system rather than 
from existing customers of the water and sewerage companies.  
 
Background to the development of the charge 
 
Water Infrastructure Charge 
 
The Company must ensure that there is no adverse impact upon the levels of service 
experienced by existing customers as a consequence of development.  
 
Accurately predicting the actual timing, location and build out rates for new development can 
be difficult so the Company has taken a balanced risk-based approach using our experience 
of the development market. 
 
Water infrastructure charges will include costs for network reinforcement to provide 
additional capacity for all sites requiring water for domestic purposes. Network reinforcement 
includes works for increasing the capacity of pipes, booster stations and service reservoirs. It 
specifically excludes investment to improve water resources, reservoirs, boreholes and 
water treatment works.  

 
Wastewater Infrastructure Charge 
 
Accurately predicting the actual timing, location and build out rates for new development can 
be difficult, so the Company has taken a balanced risk-based approach using our experience 
of the development market. 
 
Wastewater infrastructure charges will include costs for network reinforcement to provide 
additional capacity for the connection of foul flows. It also includes costs for the connection 
of surface water from development sites providing that the developer has satisfied the Lead 
Local Flood Authority (LLFA) requirements relating to surface water management through 
the planning process. In particular, we would expect as a minimum that there has been a full 
assessment of the hierarchy of preference for the connection of surface water contained with 
Part H of the Building Regulations. In addition, requests for the provision of capacity for the 
connection of surface water into wastewater networks should be in strict accordance with 
both local and national planning policy.  
 
In calculating our infrastructure charges, we have assumed that:  
 
Customers will continue to work with planning authorities and lead local flood authorities to 
“separate, minimise and control” surface water and seek to achieve the most sustainable 
run-off destination.  
 
Where brownfield sites are to be redeveloped and there are no separation opportunities; 
surface water discharge rates shall be reduced to a minimum of 50% of the run-off in the 
sites previously developed state. Where a LLFA imposes a greater reduction, this will be the 
figure we use to increase capacity.  
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Where a greenfield development site comes forward and it is demonstrated that connection 
to a sewer is the only surface water discharge option, flows shall be limited to the equivalent 
greenfield run-off figure agreed with the LLFA through the planning approval process.  
 
As the assessment of surface water from developments of ten or fewer houses is currently 
outside the remit of the surface water planning duties of the LLFAs we require customers in 
respect of these smaller sites to consult with us prior to the submission of any planning 
application to agree the most appropriate run-off destination and discharge rates.  

 
How South West Water’s new charges have been developed 
 

The basis for calculating infrastructure charges for 2022-23 is to adopt Ofwat’s “Rule 28” 

which requires companies to use the "five-year rule" which means companies should set 

their infrastructure charges each year on the basis of their forecast of likely costs and likely 

number of connections over the following five years. In other words, infrastructure charges 

are set on a wholly forward-looking basis. The sum of this five-year period total relevant 

expenditure is divided by the actual/expected properties connected to arrive at per property 

charge. Water and wastewater services are calculated separately but using the same 

method.  

Application of the charges  
 
The infrastructure charge will be payable on a property which comprises a unit capable of 
separate occupation on the first occasion that it is connected to a water main or a public 
sewer for domestic purposes on or after 1 April 1990.  
 
This does not mean that it is only payable on houses. It is payable where water will be used 
for domestic purposes, that is drinking, washing, cooking, central heating, and sanitary 
purposes (as defined in the Water Industry Act 1991).  
 
For the purposes of this charge every building or part of a building will be treated  
as a unit capable of separate occupation and liable to a separate infrastructure charge if:  
 

(a) In the case of a dwelling:  
 

(i) it is used or will be used as a separate dwelling; or  
(ii) it includes separate facilities for sleeping, washing, cooking and a WC.  
 

(b) In any other case, it has its own connection to the Company’s water supply or      
sewerage service and is in fact capable of separate occupation.  

 
Except where detailed below under ‘non-standard cases’, the standard amounts of the 
charges will be payable for each unit connecting directly or indirectly to the Company’s 
mains and/or sewers.  
 
Liability to pay the charge  
 
The charge is payable by the person requesting a connection to the Company’s water mains 
and/or sewerage system. This could include a homeowner, developer SLP or a NAV and will 
be charged to the applicant. 
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Where no application for a water supply or sewerage service is received or where the 
Company is unable to recover the charge from the person who requested the connection, 
the charge will be payable by the person who has the benefit of the new supply or service on 
the charge becoming payable. 
 
Should the water main or sewer to which the connection is made have been previously 
subject and delivered as a requisition between 1 December 1991 and up to 31 March 2018 
(inclusive), then infrastructure charges will be charged at the following rates for properties 
identified in that requisition.  
 

No. 
Description -  

 
Unit Value 

IN1 Infrastructure charge (old type) – water 
supply  

Per domestic property £416 

IN2 Infrastructure charge (old type) – sewer  Per domestic property £416 

 
For any other connections on or after the 1 April 2018 and not connecting to a main or sewer 
that was requisitioned between 1 December 1991 and 31 March 2018, the following 
infrastructure charges will apply:- 

No. 
Description -  

Unit Value 

IN3 Standard infrastructure charges due for 
the development– Water supply 

Per domestic 
property (please see 
below if not a 
dwelling) 

£96.00 

IN4 Standard infrastructure charges due for 
the development– Sewerage 

Per domestic 
property (please see 
below if not a 
dwelling) 

£707.00 

 
These charges are outside the scope of VAT. 
 
Payment of infrastructure charges 
 
These are normally paid at the time of connection. Should a customer wish to pay over a 
longer period; the Company can offer monthly instalments over a twelve-month period.  
 

Definition of connection  
 
In the case of the water infrastructure charge, connection is defined as 

• the point in time at which a water meter is installed for measuring use at the 
property; or 

•  where a meter has been installed previously for measuring a building supply and 
building supply charges have been paid, the point at which the supply changes to 
one for domestic purposes.  

 
In the case of the sewerage infrastructure charge, connection is deemed to be  
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• the point at which a water meter is installed for measuring use at the property; or 

•  where a meter has been installed previously for measuring a building supply and 
building supply charges have been paid, the point at which the supply changes to 
one for domestic purposes; or  

• where no water supply is taken from a statutory water undertaker, the point at which 
the property is physically connected directly or indirectly to a Company owned sewer.  

 
Where the connection is to a NAV site for clean and waste, the payment of the relevant 
infrastructure charges will be paid at the time the site connects to the Company’s network.  
 
Where the connection is to a NAV for wastewater only, the NAV will have the option to pay 
at the infrastructure charges at the time the water main connects, on a plot by plot basis 
similarly to the water infrastructure charge or at the time the sewer connects to the 
Company’s asset as one lump sum payment for the whole site.  
 
The Company will normally provide an invoice for the due infrastructure charges at the same 
time as it provides an invoice for the connection. Customers may find it administratively more 
convenient and cheaper to pay the charges at the same time.  
 
Non-standard cases  
 
There are a number of situations where the infrastructure charges due for a development will 
not be calculated by simply adding together the relevant number of standard amounts for 
each unit.  
 
Example 1 
 
Where a building is made up of a number of self-contained units and their future occupiers 
will not be billed by the Company, but the bill will be paid by a third party (a Common Billing 
Agreement), the infrastructure charge will be calculated by reference to the water using 
appliances in the building.  
 
The table below sets out the ‘Loading Units’ for various water using appliances.  

Methodology 
 
The infrastructure charge will be calculated by: 
 

- adding together all the loading units for all the appliances in the building,  

- dividing this figure by 24 (the average loading unit for a domestic dwelling prescribed 
nationally); then  

- dividing the resulting figure by the total number of self-contained units to which the 
Common Billing Agreement applies.  

This will produce a figure called the “Relevant Multiplier” (RM).  

 
The Relevant Multiplier will be: 
 

- multiplied by the standard infrastructure charge, then  

- further multiplied by the total number of self-contained units to determine the total 
infrastructure charge payable. 
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Eg: a building comprises 10 sheltered retirement flats and the future water and sewerage 
charges will be paid by a management Company for the flats.  
 
Total value of Loading Units = 168  

168 divided by 24 = 7  

7 divided by 10 (number of self-contained units/flats) = 0.7 (RM per self-contained unit/flat)  

Total infrastructure charges for the development = 0.7 (RM) x the standard infrastructure 
charge x 10 (number of self-contained units/flats)  

 
In the case of a development with a Common Billing Agreement the relevant multiplier may 
be more or less than 1.  
 
Example 2 
 
In the case of buildings which do not consist of a house and which are supplied by a service 
pipe with an internal diameter greater than 20mm, infrastructure charges will again be 
calculated by reference to the water using appliances installed within them using the Loading 
Units in the table below.  
 
Methodology 
 
The infrastructure charge will be calculated by: 
 

- adding together all the loading units for all the appliances in the building, and 

- dividing this figure by 24 to produce the relevant multiplier (if this figure is less than 1, 
the relevant multiplier will be 1)  

- the relevant multiplier figure will then be multiplied by the standard infrastructure 
charge to determine the charges due:  

 
e.g. A factory unit is built, the domestic water using appliances in which produce a total 
Loading Unit Value of 76.  
 
Relevant multiplier = 76 divided by 24 = 3  

Infrastructure charges payable = 3 x the standard infrastructure charge  

 

LOADING UNITS 

The information contained in the table and used by the Company is sourced from BS EN 806 

Part 3 2006.  

Draw Off point Loading Units 

Washbasin, hand basin, bidet, WC-cistern 1 

Domestic kitchen sink, washing machine* dish 
washing machine, sink, shower head 

2 

Urinal flush valve 3 
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Bath domestic 4 

Taps/(garden/garage) 5 

Non-domestic kitchen sink DN20, bath non-
domestic 

8 

Flush valve DN20 15 

*For non-domestic appliances please see manufacturer guidance 

 
Notes to be read with the table:  
 
Note 1:  Reference to any fitting includes reference to any plumbing, outlet, dedicated space 
or planning or other provision for that fitting.  
 
Note 2: In any calculation of the total Loading Units for a property, a minimum of six  
Loading Units will be included in respect of each house for domestic appliances whether or 
not the house has any such appliances. The only exception to this will be in the case of any 
house where neither a washing machine nor a dishwasher can be provided and there is no 
plumbing, outlet, dedicated space or planning or other provision for either appliance in the 
house.  
 
Example 3 
 
Where a site is developed or redeveloped (including conversions or sub-divisions of 
buildings).  
 
Methodology  
 
The number of infrastructure charges which will be payable are calculated as: 
 

- The total number of units with connections to water and/or sewerage services after 
development 

- minus the maximum number of properties which had connections to water and/or 
sewerage services at any time in the five years before redevelopment began.  

 
The credited number of properties is known as infrastructure charge credits.  
 
Eg A row of 5 shops and 5 flats all of which had water and sewerage connections is 
demolished. The site is not re-developed for three years. When it is, a block of 16 self-
contained flats is built.  
 
The infrastructure charges payable for the redevelopment will be: -  
 
16 sets of minus 10 sets of charges equal 6 sets of charges (one set for each of the 
charges properties connected previously)  
 
Where a site to be redeveloped consists of a large single commercial complex -  
such as a hospital or hotel - and which had a metered connection, the Company will take 
account of demand on services of the original use of the site in the five years before 
redevelopment began when calculating infrastructure charges (NB where part of a site only 
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has been sold for redevelopment, the continuing water use at that part of the site not being 
redeveloped will be taken into account when calculating the due infrastructure charges).  
 
It will do this by dividing the maximum consumption recorded by the meter in any of the five 
financial years prior to development by the average domestic household consumption in the 
Company’s area. This will produce the number of credits which the Company will set against 
the infrastructure charges due.  
 
E.g.  a residential home with a single metered connection is redeveloped and 30 flats built 
on the site. The maximum annual use of the home in the five years before redevelopment 
was 930 cubic metres.  
 
The infrastructure charges payable for the site will be:  
 
930 m3 divided by 118 m3 (average domestic annual consumption) equals 8 credits.  
 
30 sets of infrastructure charges - 8 credits = 22 sets of infrastructure charges.  
 
In cases where infrastructure charge liability is calculated using the relevant multiplier 
principle any credits due will be set against the total number of infrastructure charges which 
have been deemed payable using the relevant multiplier principle.  
 
Note: where a large single commercial site is redeveloped which did not previously have 
metered connections the Company will be unable to use demand as a basis for calculating 
infrastructure charges. Charges will therefore be calculated on the basis of the maximum 
number of properties formerly on the site.   
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SECTION SEVEN – INCOME OFFSETS 
 

An income offset will apply to every first-time new connection (clean and/or waste) to the 
Company’s network.  
 
The income offset is calculated on a per property basis for a domestic house and is 
deducted from the infrastructure charges payable for the connection.   

Where the building is not for a single dwelling a different scenario, then the relevant 
multiplier that is used for previous site usage will be used as a means for calculating the 
income offset. Please refer to Section Six, Infrastructure Charges, for an explanation of the 
relevant multiplier.  

In line with Rule 19 of the Charging Rules for New Connections Services (English 
Undertakers) our income offset amounts have been calculated to broadly maintain the 
balance of contributions to costs between developer customers and wholesale customers 
prior to April 2018 when the charging rules came into effect.  
 

Payment of income offsets 

Income offsets will only be offset against infrastructure charges where the individual plot 
connection is made on or after the 1 April 2020. For sites commenced prior to this date 
please see the following section. 
 
In relation to a NAV, the income offset will be deducted from the infrastructure charge at the 
time of the water main or sewer being connected to the Company’s network, subject to any 
alternative agreed payment schedule, unless they have already received this deduction.  
 
The Company reserve the right to withhold income offset payment(s) until such time a Self-
Lay Provider confirms the relevant meter and associated details for each connection.  Under 
the Codes for Adoption it is a requirement for Self-Lay Providers to submit such information 
upon completion of a new connection.  
 

No. Description Unit Value Contestable/Non 
contestable 

IO1 Income offset (Clean) Per property £408.00 Non-contestable 

IO2 Income offset (Waste) Per property £194.00 Non-contestable 

 

Sites commenced prior to April 2020 

Prior to 1 April 2020, income offsets were required to be deducted from requisitions.  
 
Income offsets may only be applied once.  
 
Therefore, they have already been applied under one the following examples, they will not 
be deducted again: - 

a. As part of a previous requisition 
b. As part of a previous Asset Payment to an SLP 
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Income offsets will only be offset against infrastructure charges where the individual plot 
connection is made on or after the 1 April 2020.  
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SECTION EIGHT - VALUE ADDED TAX 

 
This section is a summary description of the VAT liability of charges and is subject to 

changes in VAT legislation and rates of VAT. Where there is a change to the law relating to 

the VAT during the period of this document, the Company will apply the VAT in accordance 

with the law. 

All charges in this document are shown exclusive of VAT. 

VAT, where applicable, will be charged at the appropriate rate. 

The VAT rules regarding engineering and construction services are complicated.  Broadly, 

the VAT position depends upon the type of work carried out and the nature of the property 

being connected. 

The Company will charge VAT on its supplies based on HMRC VAT Notice 708 “buildings 

and construction” (https://www.gov.uk/guidance/buildings-and-construction-vat-notice-708) 

and the details provided on the following link: 

https://www.southwestwater.co.uk/developer-services/developer-services-charges/  

Please note that we may need to request information from you to certify the status of the 

property being connected. 

 

  

https://www.gov.uk/guidance/buildings-and-construction-vat-notice-708
https://www.southwestwater.co.uk/developer-services/developer-services-charges/
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SECTION NINE - TRANSITION ARRANGEMENTS 

 
Moving to new charging arrangements presents uncertainty for customers, particularly where 
they may have already committed to a development based on previous charging 
arrangements.  
 
Therefore, to remove some of this uncertainty we have transitional arrangements in place 
which align with requirements set out in: 
 

• The Water Act 2014 commencement order no.9  
 
Which states that agreements relating to Site Specific Work made on the basis of the old 
rules, are to continue to apply in some circumstances until 1 April 2023. 

 

• Condition C of South West Water’s operating licence 
 
Which states that where connections are made to assets which were requisitioned under 
the old rules, the old infrastructure charge will continue to apply to those connections as 
detailed in the infrastructure charge section 

 
Following positive customer feedback during our engagement process we have maintained 
our transition arrangements in line with previous years whilst reflecting the change to the 
Charging Rules by Ofwat.  
 
Site Specific work 
 
1. Quotations for some Site Specific Work provided under the old rules and accepted 

before 1 April 2020 are to continue to apply until 1 April 2023 unless the customer and 
the Company agree to vary the quotation. 

 
2. Where a legal agreement is already in place in relation to charges for Site Specific Work 

carried out as part of an adoption, then the charges defined within that agreement 
remain valid for the life of the agreement unless the customer and the Company agree to 
vary those charges. 
 

3. Charges relating to the charging rules applicable prior to April 2018 will be adjusted by 
inflation if the quotation or legal agreement includes an appropriate provision for 
adjusting the charges. 

 
4. Applications received between 1 February 2022, and the 31 March 2022 for Site Specific 

Work that will be carried out after 1 April 2022, will be quoted on the new rules unless the 
customer chooses otherwise.  Developers or SLPs that have received a quotation or 
draft adoption agreement under the old rules, but have not formally accepted, can re-
apply after the 1 February 2022 for a quotation in accordance with the new Charging 
Rules. 
 

5. Should both sides agree that it would be more appropriate to go with one charging rule 
than the other on that particular site then these will be agreed as an exception and each 
case will be looked at on its own merits.  

 

6. Where income offsets are already built into signed requisition agreements the income 
offset will not also be applied to the infrastructure charges even if the connections are 
undertaken later. i.e. you can only have the income offsets once. 
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7. Where income offsets have not been applicable previously and are now applicable under 
the new charging arrangements, they will only be applied to new water 
connections/sewer connections where they have been accepted (paid) on or after 1st 
April 2020 
 

8. Where infrastructure charges are paid until the old rules (i.e. prior 2018/19 values), then 
the income offsets will not be applicable to those infrastructure charges.  
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SECTION TEN - DISPUTES ABOUT THE CHARGES 

 
Should a customer ever need to make a complaint, the Company’s Code of practice – how 
we handle customer complaints explains how the Company will deal with your complaint. 
 
This Code is available on the Company’s website: 
https://www.southwestwater.co.uk/developer-services/water-services-and-connections/self-

lay/complaints/ 

The Consumer Council for Water has no jurisdiction over the level of charges, although they 
can consider complaints about poor administration, policies or process, as well as answer 
queries and provide advice about the connection charges regime.  
 
If a developer remains unhappy, they can refer their complaints to WATRS. 
 

Should a NAV wish to make a complaint, they should email 

NAV@southwestwater.co.uk 

  

https://www.southwestwater.co.uk/developer-services/water-services-and-connections/self-lay/complaints/
https://www.southwestwater.co.uk/developer-services/water-services-and-connections/self-lay/complaints/
mailto:NAV@southwestwater.co.uk
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SECTION ELEVEN - LIABILITY FOR CHARGES AND METHODS OF PAYMENT  
 
Liability for charges 
 
Charges are payable by the person requesting the relevant services, except where this 
document provides otherwise.  
 
In the case of new connections where no application for a water supply or sewerage service 
is received or where the Company is unable to recover the charge from the person who 
requested the connection, the charge will be payable by the person who has the benefit of 
the new supply or service on the charge becoming payable 
 
With the exception of infrastructure charges (see Section Six) full payment will be required in 
advance of the works being undertaken. 
 
Should the customer instruct work to be undertaken, the customer will be liable for all 
charges payable to that work, regardless of whether the customer has made, or was 
required to make, and advanced or not.   
 
Methods of payment 
 
The Company offers the following methods of payment: - 
 
Cheque – Please make cheques payable to South West Water Ltd and return the cheque 
with the legal agreement if one provided to the address on the form.  
 
Credit/Debit card  
 
BACS details are: - 
 

Bank Sort Code 30-00-02 
Bank Account Number 00456492 
Bank Account Name - South West Water Ltd 
Please include your Work Request reference (WR NO) as the reference on the 
payment.  
 

Please note: If making payment for water connections please also read the document in the 
link below before making the payment: 
 
https://www.southwestwater.co.uk/frequently-asked-questions/developer-services/how-do-i-
pay-for-my-new-water-connection/ 
 
 
Failure to pay charges when due 
 
If a customer does not make payment when it is due, the Company will send a reminder. 
 
If the customer still does not pay or contact the Company to discuss the outstanding debt 
after sending a reminder, the Company will send notice of its intention to ask the County 
Court to issue a Court Claim for non-payment.  
 
 
 
  

https://www.southwestwater.co.uk/frequently-asked-questions/developer-services/how-do-i-pay-for-my-new-water-connection/
https://www.southwestwater.co.uk/frequently-asked-questions/developer-services/how-do-i-pay-for-my-new-water-connection/
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SECTION TWELVE - OTHER CHARGES 
 
For further details relating to the following additional charges, please refer to the Company’s 
Wholesale Charges Schedules for 2022/23.  
 

South West Water 

https://www.southwestwater.co.uk/siteassets/document-repository/charges/sww-wholesale-

charges-document-2022-23.pdf 

Bournemouth Water  

https://www.bournemouthwater.co.uk/siteassets/document-repository/charges/bw-
wholesale-charges-document-2022-23-.pdf 
 
 

• Building water  

• Other supplies 

• Hydrant standpipes 

• EIR 

• Other information 

 

https://www.southwestwater.co.uk/siteassets/document-repository/charges/sww-wholesale-charges-document-2022-23.pdf
https://www.southwestwater.co.uk/siteassets/document-repository/charges/sww-wholesale-charges-document-2022-23.pdf
https://www.bournemouthwater.co.uk/siteassets/document-repository/charges/bw-wholesale-charges-document-2022-23-.pdf
https://www.bournemouthwater.co.uk/siteassets/document-repository/charges/bw-wholesale-charges-document-2022-23-.pdf
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SECTION THIRTEEN – WORKED EXAMPLES  

For 2022/23 charges Ofwat has published six scenarios so that companies can provide 

worked examples of typical developments. 

This section provides these scenarios with any specific assumptions marked as such 

although generally SWW has assumed that there are no exceptions circumstances, that 

there was no previous water usage at the site and that the connections were not made to 

assets which were laid under requisition before 2018. 
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SCENARIO 1 – SINGLE CONNECTION TO A HOUSE FROM AN EXISTING MAIN 

This worked example provides charges for a single connection to an existing water main of 90mm diameter polyethylene (PE). If applicable the 

worked example should include the associated charges for a single property connection to an existing sewer which is completed by the 

Developer Customer. These charges are specified under “Other Charges” 

Within the construction costs we have included service pipe installation, boundary box fitting, meter installation, excavation, reinstatement and 

pipework: 

• 25 – 32mm diameter PE pipe 

• 4m pipework in road 

Traffic management assumes the road (Type 3-4) is 40 mph, has two lands and does not require a road closure or lane closure. Two-way 

automated lights are required. There is also an assumption that the only payable council charges are for permitting. 
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2022/23 Charges

Applicable Charge Item Unit Quantity Rate (£) Total Charge (£) Barrier Pipe 

uplift/rate (£)

Barrier pipe total 

charge (£)

Contestable? 

(Y/N)

Self Lay rate (£) Self Lay Total charge (£)

Pre-construction charges - connection

Y Application Fee per application 1 140.00£             140.00£            140.00£                   140.00£                  N 14.00£                                     1

Administration Fee per connection 1 40.00£               40.00£               40.00£                      40.00£                    N 31.00£                                     31.00£                                     

Administration Fee per connection 1 £26.00 26.00£               £26.00 26.00£                    N £26.00 26.00£                                     

Design Fee per application -£                   

Pre-construction charges - mains

Y Application Fee per application -£                   

Administration Fee per application -£                   £0.00 -£                        £0.00

Design Fee per application -£                   £0.00 -£                        £0.00

Construction charges - connection

Y Service connection per connection 1 1,832.00£          1,832.00£         2,213.00£                2,213.00£              Y 0 £0.00

Pipework   per metre -£                   

Y Meter installation per meter  -£                   

Construction charges - mains

Y Mains Connection -£                   £0.00 -£                        0 £0.00

Mains Connection sub-charge 1 -£                   

Mains Connection sub-charge 2 -£                   

Mains Connection sub-charge 3 -£                   

Pipework road per metre -£                   £0.00 -£                        0 £0.00

-£                   -£                        

Pipework per property -£                   £0.00 0 £0.00

Traffic Management per TM usage -£                   £0.00 -£                        0 £0.00

Meters per connection -£                   

Other charges

As applicable (ie S106 vetting fee) per site 1 £67.00 67.00£               £67.00 £67.00 N £67.00 £67.00

per connection 1 £106.00 106.00£            £106.00 £106.00 N £106.00 £106.00

Infrastructure charges 0

Y Infrastructure charge - Water per property 1 £96.00 96.00£               £96.00 £96.00 £96.00 £96.00

Infrastructure charge - Sewerage per property 1 £707.00 707.00£            £707.00 £707.00 £707.00 £707.00

Income offset

Y Income Offset - Water per property 1 -£408.00 -£408.00 -£408.00 -£408.00 -£408.00 -£408.00

Income Offset - Sewerage per property 1 -£194.00 -£194.00 -£194.00 -£194.00 -£194.00 -£194.00

TOTALS 2,412.00£         2,793.00£              432.00£                                   

Scenario 1: Single connection to a house from an existing main Alternative Delivery Method
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SCENARIO 2 – SINGLE CONNECTION TO BLOCK OF FLATS FROM AN EXISTING MAIN 

This worked example provides charges for a block of 10 flats to be connected to an existing main of 90mm diameter polyethylene (PE). Each 

flat would be individually metered. If applicable the worked example should include the associated charges for a single property connection to 

an existing sewer which is completed by the Developer Customer. These charges are specified under “Other Charges” 

Within the construction costs we have included service pipe installation, boundary box fitting, meter installation, excavation, reinstatement and 

pipework: 

• 63mm diameter PE pipe 

• 4m pipework in road, 4m pipework in unmade ground 

Traffic management assumes the road (Type 3-4) is 40 mph, has two lands and does not require a road closure or lane closure. Two-way 

automated lights are required. There is also an assumption that the only payable council charges are for permitting. 
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2022/23 Charges

Applicable Charge Item Unit Quantity Rate (£) Total Charge (£) Barrier Pipe 

uplift/rate (£)

Barrier pipe total 

charge (£)

Contestable? 

(Y/N)

Self Lay rate (£) Self Lay Total charge (£)

Pre-construction charges - connection

Y Application Fee per application 1 140.00£             140.00£            140.00£                   140.00£                  N 14.00£                                     1

Administration Fee per connection 1 40.00£               40.00£               40.00£                      40.00£                    N 31.00£                                     31.00£                                     

Administration Fee per connection 1 £26.00 26.00£               £26.00 26.00£                    N £26.00 26.00£                                     

Design Fee per application -£                   

Pre-construction charges - mains

Y Application Fee per application -£                   

Administration Fee per application -£                   £0.00 -£                        £0.00

Design Fee per application -£                   £0.00 -£                        £0.00

Construction charges - connection

Y Service connection per connection 1 3,271.00£          3,271.00£         3,745.00£                3,745.00£              Y 0 £0.00

Pipework   per metre -£                   

Y Meter installation per meter  10 90.00£               900.00£            90.00£                      900.00£                  Y 0 £0.00

Construction charges - mains

Y Mains Connection -£                   £0.00 -£                        0 £0.00

Mains Connection sub-charge 1 -£                   

Mains Connection sub-charge 2 -£                   

Mains Connection sub-charge 3 -£                   

Pipework road per metre -£                   £0.00 -£                        0 £0.00

-£                   -£                        

Pipework per property -£                   £0.00 0 £0.00

Traffic Management per TM usage -£                   £0.00 -£                        0 £0.00

Meters per connection -£                   

Other charges

As applicable (ie S106 vetting fee) per site 1 £67.00 67.00£               £67.00 £67.00 N £67.00 £67.00

per connection 1 £106.00 106.00£            £106.00 £106.00 N £106.00 £106.00

Infrastructure charges 0

Y Infrastructure charge - Water per property 10 £96.00 960.00£            £96.00 £960.00 £96.00 £960.00

Infrastructure charge - Sewerage per property 10 £707.00 7,070.00£         £707.00 £7,070.00 £707.00 £7,070.00

Income offset

Y Income Offset - Water per property 10 -£408.00 -£4,080.00 -£408.00 -£4,080.00 -£408.00 -£4,080.00

Income Offset - Sewerage per property 10 -£194.00 -£1,940.00 -£194.00 -£1,940.00 -£194.00 -£1,940.00

TOTALS 6,560.00£         7,034.00£              2,241.00£                                

Scenario 2: Single connection to block of flats from an existing main Alternative Delivery Method
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SCENARIO 3 – MEDIUM HOUSING DEVELOPMENT REQUIRING NEW MAINS AND COMMUNICATION PIPES (EXCAVATION AND 

REINSTATMENT BY OTHERS) 

This worked example provides charges associated with the provision of new water mains and individual connections from them to each of 50 

new houses. If applicable, the worked example should include the associated charges for the 50 property connections to an existing sewer 

which are completed by the Developer Customer. This worked examples assumes excavation and reinstatement activities are completed by 

others, except for the excavation leading to the connection to the existing water main. 

 

Within construction costs we have included mains laying, service pipe installation, boundary box fitting and meter installation. 

Technical specification (connection) 
 
Pipework (no excavation): 

• Connection to existing water main of 180mm diameter  
polyethylene (PE) 

• 3m pipework laying (per communication pipe) 

Technical specification (mains) 
 
Pipework total length 300m, consisting of 

• 125mm diameter PE 10 m road type 3-4 road (leading to the 
point of connection to an existing main) 

• 125mm diameter PE – 190m 

• 90mm diameter PE – 100m 

 

Design considerations 
 

• 180mm diameter existing main, serving 150 existing customers 

• Three commissioning phases 

• Three sample chlorination and connections – footpath 

• Four washouts – unmade ground 

• Five valves (1x150mm, 3 x 100mm, 1 x 80mm) unmade ground 

• One trial hole – unmade ground 
 
Traffic management assumes the road (tyle 3-4) is 50 mph, has two lands an requires a road closure and eight parking bay suspensions. 
Any additional council charges for permitting should be included.  
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2022/23 Charges

Applicable Charge Item Unit Quantity Rate (£) Total Charge (£) Barrier Pipe 

uplift/rate (£)

Barrier pipe total 

charge (£)

Contestable? 

(Y/N)

Self Lay rate (£) Self Lay Total charge (£)

Pre-construction charges - connection

Y Application Fee per application 1 14.00£               14.00£               14.00£                      14.00£                    N 14.00£                                     1

Administration Fee per connection 50 40.00£               2,000.00£         40.00£                      2,000.00£              N 31.00£                                     1,550.00£                                

Administration Fee per connection 50 £26.00 1,300.00£         £26.00 1,300.00£              N £26.00 1,300.00£                                

Design Fee per application -£                   

Pre-construction charges - mains

Y Application Fee per application -£                   

Administration Fee per application 1 £1,801.00 1,801.00£         £1,801.00 1,801.00£              N £592.00 £592.00

Design Fee per application 1 £1,406.00 1,406.00£         £1,406.00 1,406.00£              Y £192.00 £192.00

Construction charges - connection

Y Service connection per connection 50 £174.00 8,700.00£         £247.00 12,350.00£            Y 0 £0.00

Pipework   per metre -£                   

Y Meter installation per meter  -£                   

Construction charges - mains

Y Mains Connection 1 £1,225.00 1,225.00£         £1,225.00 1,225.00£              Y 0 £0.00

Mains Connection sub-charge 1 -£                   

Mains Connection sub-charge 2 -£                   

Mains Connection sub-charge 3 -£                   

Pipework road per metre 10 £302.00 3,020.00£         £302.00 3,020.00£              Y 0 £0.00

0 -£                   -£                        

Pipework per property 50 £333.00 16,650.00£       £1,201.00 £60,050.00 Y 0 £0.00

Traffic Management per TM usage 1 £1,400.00 1,400.00£         £1,400.00 1,400.00£              Y 0 £0.00

Meters per connection -£                   

Other charges

As applicable (ie S106 vetting fee) per site 1 £67.00 67.00£               £67.00 £67.00 £67.00 £67.00

per connection 1 £106.00 106.00£            £106.00 £106.00 £106.00 £106.00

Infrastructure charges 0

Y Infrastructure charge - Water per property 50 £96.00 4,800.00£         £96.00 £4,800.00 £96.00 £4,800.00

Infrastructure charge - Sewerage per property 50 £707.00 35,350.00£       £707.00 £35,350.00 £707.00 £35,350.00

Income offset

Y Income Offset - Water per property 50 -408.00 -20,400.00 -408.00 -20,400.00 -408.00 -20,400.00

Income Offset - Sewerage per property 50 -194.00 -9,700.00 -194.00 -9,700.00 -194.00 -9,700.00

TOTALS 47,739.00£       94,789.00£            13,858.00£                              

Scenario 3: Medium housing development requiring new mains and communication pipes (excavation and reinstatement by others) Alternative Delivery Method
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SCENARIO 4 – MEDIUM HOUSING DEVELOPMENT REQUIRING NEW MAINS AND COMMUNICATION PIPES (EXCAVATION AND 

REINSTATMENT BY WATER COMPANY) 

This worked example provides charges associated with the provision of new water mains and individual connections from them to each of 50 

new houses. If applicable, the worked example should include the associated charges for the 50 property connections to an existing sewer 

which are completed by the Developer Customer. This worked examples assumes excavation and reinstatement activities are completed by 

the Water Company. However, should the Developer appoint an SLP or NAV, this worked example assumes these (and other contestable 

items) would be carried out by the SLP or NAV. 

Within construction costs we have included mains laying, service pipe installation, boundary box fitting, meter installation, excavation and 

reinstatement. 

Technical specification (connection) 
 
Pipework (no excavation): 

• Connection to existing water main of 180mm diameter 
polyethylene (PE) 

• 3m pipework laying (per communication pipe) 

Technical specification (mains) 
 
Pipework total length 300m, consisting of 

• 125mm diameter PE- 10 m road type 3-4 road (leading to the 
point of connection to an existing main) 

• 125mm diameter PE – 50m pipework in footpath 

• 125mm diameter PE – 140m pipework in unmade ground 

• 90mm diameter PE– 100m pipework in unmade ground 

 

Design considerations 
 

• 180mm diameter existing main, serving 150 existing customers 

• Three commissioning phases 

• Three sample chlorination and connections – footpath 

• Four washouts – unmade ground 

• Five valves (1x150mm, 3 x 100mm, 1 x 80mm) unmade ground 

• One trial hole – unmade ground 
 
Traffic management assumes the road (tyle 3-4) is 50 mph, has two lands an requires a road closure and eight parking bay suspensions. 
Any additional council charges for permitting should be included.  
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2022/23 Charges

Applicable Charge Item Unit Quantity Rate (£) Total Charge (£) Barrier Pipe 

uplift/rate (£)

Barrier pipe total 

charge (£)

Contestable? 

(Y/N)

Self Lay rate (£) Self Lay Total charge (£)

Pre-construction charges - connection

Y Application Fee per application 1 14.00£               14.00£               14.00£                      14.00£                    N 14.00£                                     1

Administration Fee per connection 50 40.00£               2,000.00£         40.00£                      2,000.00£              N 31.00£                                     1,550.00£                                

Administration Fee per connection 50 £26.00 1,300.00£         £26.00 1,300.00£              N £26.00 1,300.00£                                

Design Fee per application -£                   

Pre-construction charges - mains

Y Application Fee per application -£                   

Administration Fee per application 1 £1,801.00 1,801.00£         £1,801.00 1,801.00£              N £592.00 £592.00

Design Fee per application 1 £1,406.00 1,406.00£         £1,406.00 1,406.00£              Y £192.00 £192.00

Construction charges - connection

Y Service connection per connection 50 1,572.00£          78,600.00£       1,953.00£                97,650.00£            Y 0 £0.00

Pipework   per metre -£                   

Y Meter installation per meter  -£                   

Construction charges - mains

Y Mains Connection 1 £1,221.00 1,221.00£         £1,221.00 1,221.00£              Y 0 £0.00

Mains Connection sub-charge 1 -£                   

Mains Connection sub-charge 2 -£                   

Mains Connection sub-charge 3 -£                   

Pipework road/footpath per metre 60 £124.00 7,440.00£         £253.51 15,210.53£            Y 0 £0.00

Pipework unmade per metre 240 £220.00 52,800.00£       £163.51 39,242.98£            Y 0 £0.00

-£                   Y

Traffic Management per TM usage 1 £1,400.00 1,400.00£         £1,400.00 1,400.00£              Y 0 £0.00

Meters per connection -£                   

Other charges

As applicable (ie S106 vetting fee) per site 1 £67.00 67.00£               £67.00 £67.00 £67.00 £67.00

per connection 1 £106.00 106.00£            £106.00 £106.00 £106.00 £106.00

Infrastructure charges 0

Y Infrastructure charge - Water per property 50 £96.00 4,800.00£         £96.00 £4,800.00 £96.00 £4,800.00

Infrastructure charge - Sewerage per property 50 £707.00 35,350.00£       £707.00 £35,350.00 £707.00 £35,350.00

Income offset

Y Income Offset - Water per property 50 -408.00 -20,400.00 -408.00 -20,400.00 -408.00 -20,400.00

Income Offset - Sewerage per property 50 -194.00 -9,700.00 -194.00 -9,700.00 -194.00 -9,700.00

TOTALS 158,205.00£     171,468.51£          13,858.00£                              

Scenario 4: Medium housing development requiring new mains and communication pipes (excavation and reinstatement completed by Water Company) Alternative Delivery Method
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SCENARIO 5 – LARGE HOUSING DEVELOPMENT REQUIRING NEW MAINS AND COMMUNICATION PIPES (EXCAVATION AND 

REINSTATMENT BY OTHERS) 

This worked example provides charges associated with the provision of new water mains and individual connections from them to each of 200 

new houses. If applicable, the worked example should include the associated charges for the 200 property connections to an existing sewer 

which are completed by the Developer Customer. This worked examples assumes excavation and reinstatement activities are completed by 

others, except for the excavation leading to the connection to the existing water main. 

Within construction costs we have included mains laying, service pipe installation, boundary box fitting and meter installation. 

Technical specification (connection) 
 
Pipework (no excavation): 

• Connection to existing water main of 180mm diameter 
polyethylene (PE) 

• 3m pipework laying (per communication pipe) 

Technical specification (mains) 
 
Pipework total length 1000m, consisting of 
 

• 180mm diameter PE – 20 m pipework in type 3-4 road 
(leading to point of connection) 

• 180mm diameter PE – 100m pipework 

• 125mm diameter PE -  480m pipework 

• 90mm diameter PE – 400m pipework 

 

Design considerations 
 

• 250mm diameter existing main, serving 150 existing customers 

• Six commissioning phases 

• Six sample chlorination and connections – footpath 

• Ten washouts – unmade ground 

• Eight valves (1x150mm, 5 x 100mm, 2 x 80mm) unmade ground 

• Two trial hole – unmade ground 
 
Traffic management assumes the road (tyle 3-4) is 50 mph, has two lands an requires a road closure and eight parking bay suspensions. 
Any additional council charges for permitting should e included.  
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2022/23 Charges

Applicable Charge Item Unit Quantity Rate (£) Total Charge (£) Barrier Pipe 

uplift/rate (£)

Barrier pipe total 

charge (£)

Contestable? 

(Y/N)

Self Lay rate (£) Self Lay Total charge (£)

Pre-construction charges - connection

Y Application Fee per application 1 14.00£               14.00£               14.00£                      14.00£                    N 14.00£                                     1

Administration Fee per connection 200 40.00£               8,000.00£         40.00£                      8,000.00£              N 31.00£                                     6,200.00£                                

Administration Fee per connection 200 £26.00 5,200.00£         £26.00 5,200.00£              N £26.00 5,200.00£                                

Design Fee per application -£                   

Pre-construction charges - mains

Y Application Fee per application -£                   

Administration Fee per application 1 £1,801.00 1,801.00£         £1,801.00 1,801.00£              N £592.00 £592.00

Design Fee per application 1 £1,406.00 1,406.00£         £1,406.00 1,406.00£              Y £192.00 £192.00

Construction charges - connection

Y Service connection per connection 200 £174.00 34,800.00£       £247.00 49,400.00£            Y 0 £0.00

Pipework   per metre -£                   

Y Meter installation per meter  -£                   

Construction charges - mains

Y Mains Connection 1 £1,330.00 1,330.00£         £1,330.00 1,330.00£              Y 0 £0.00

Mains Connection sub-charge 1 -£                   

Mains Connection sub-charge 2 -£                   

Mains Connection sub-charge 3 -£                   

Pipework per metre 20 £302.00 6,040.00£         £302.00 6,040.00£              Y 0 £0.00

Pipework up to 100mm 180 £333.00 59,940.00£       £1,201.00 216,180.00£          

Pipework up to 101 - 200mm per property 20 £649.00 12,980.00£       £1,640.00 £32,800.00 Y 0 £0.00

Traffic Management per TM usage 1 £1,400.00 1,400.00£         £1,400.00 1,400.00£              Y 0 £0.00

Meters per connection -£                   

Other charges

As applicable (ie S106 vetting fee) per site 1 £67.00 67.00£               £67.00 £67.00 £67.00 £67.00

per connection 1 £106.00 106.00£            £106.00 £106.00 £106.00 £106.00

Infrastructure charges

Y Infrastructure charge - Water per property 200 £96.00 19,200.00£       £96.00 £19,200.00 £96.00 £19,200.00

Infrastructure charge - Sewerage per property 200 £707.00 141,400.00£     £707.00 £141,400.00 £707.00 £141,400.00

Income offset

Y Income Offset - Water per property 200 -408.00 -81,600.00 -408.00 -81,600.00 -408.00 -81,600.00

Income Offset - Sewerage per property 200 -194.00 -38,800.00 -194.00 -38,800.00 -194.00 -38,800.00

TOTALS 173,284.00£     363,944.00£          52,558.00£                              

Scenario 5: Large housing development requiring new mains and communication pipes (excavation and reinstatement completed by others) Alternative Delivery Method
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SCENARIO 6 – LARGE HOUSING DEVELOPMENT REQUIRING NEW MAINS AND COMMUNICATION PIPES (EXCAVATION AND 

REINSTATMENT COMPLETED BY WATER COMPANY) 

This worked example provides charges associated with the provision of new water mains and individual connections from them to each of 200 

new houses. If applicable, the worked example should include the associated charges for the 200 property connections to an existing sewer 

which are completed by the Developer Customer. This worked examples assumes excavation and reinstatement activities are completed by 

the Water Company. However, should the Developer appoint an SLP or NAV, this worked example assumes these (and other contestable 

items) would be carried out by the SLP or NAV. 

Within construction costs we have included mains laying, service pipe installation, boundary box fitting, meter installation, excavation and 

reinstatement. 

Technical specification (connection) 
 
Pipework (no excavation): 

• Connection to existing water main of 180mm diameter 
polyethylene (PE) 

• 3m pipework laying (per communication pipe) 

Technical specification (mains) 
 
Pipework total length 1000m, consisting of 
 

• 180mm diameter PE – 20 m pipework in type 3-4 road 
(leading to point of connection) 

• 180mm diameter PE – 100m pipework in footpath 

• 125mm diameter PE - 480m pipework in unmade ground 

• 90mm diameter PE – 400m pipework in unmade ground 

 

Design considerations 
 

• 250mm diameter existing main, serving 150 existing customers 

• Six commissioning phases 

• Six sample chlorination and connections – footpath 

• Ten washouts – unmade ground 

• Eight valves (1x150mm, 5 x 100mm, 2 x 80mm) unmade ground 

• Two trial hole – unmade ground 
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Traffic management assumes the road (tyle 3-4) is 50 mph, has two lands an requires a road closure and eight parking bay suspensions. 
Any additional council charges for permitting should be included.  
 

 

 

 

 

2022/23 Charges

Applicable Charge Item Unit Quantity Rate (£) Total Charge (£) Barrier Pipe 

uplift/rate (£)

Barrier pipe total 

charge (£)

Contestable? 

(Y/N)

Self Lay rate (£) Self Lay Total charge (£)

Pre-construction charges - connection

Y Application Fee per application 1 14.00£               14.00£               14.00£                      14.00£                    N 14.00£                                     1

Administration Fee per connection 200 40.00£               8,000.00£         40.00£                      8,000.00£              N 31.00£                                     6,200.00£                                

Administration Fee per connection 200 £26.00 5,200.00£         £26.00 5,200.00£              N £26.00 5,200.00£                                

Design Fee per application -£                   

Pre-construction charges - mains

Y Application Fee per application -£                   

Administration Fee per application 1 £1,801.00 1,801.00£         £1,801.00 1,801.00£              N £592.00 £592.00

Design Fee per application 1 £1,406.00 1,406.00£         £1,406.00 1,406.00£              Y £192.00 £192.00

Construction charges - connection

Y Service connection per connection 200 1,572.00£          314,400.00£     1,953.00£                390,600.00£          Y 0 £0.00

Pipework   per metre -£                   

Y Meter installation per meter  -£                   

Construction charges - mains

Y Mains Connection 1 £1,326.00 1,326.00£         £1,326.00 1,326.00£              Y 0 £0.00

Mains Connection sub-charge 1 -£                   

Mains Connection sub-charge 2 -£                   

Mains Connection sub-charge 3 -£                   

Pipework -  101 to 200mm per metre 120 £272.00 32,640.00£       £305.12 36,613.91£            Y 0 £0.00

Pipework up to 100mm per metre 880 £124.00 109,120.00£     £163.51 143,890.93£          Y 0 £0.00

Traffic Management per TM usage 1 £1,400.00 1,400.00£         £1,400.00 £1,400.00 Y 0 £0.00

Meters per connection -£                   

Meters per connection -£                   

Other charges

As applicable (ie S106 vetting fee) per site 1 £67.00 67.00£               £67.00 £67.00 £67.00 £67.00

per connection 1 £106.00 106.00£            £106.00 £106.00 £106.00 £106.00

Infrastructure charges

Y Infrastructure charge - Water per property 200 £96.00 19,200.00£       £96.00 £19,200.00 £96.00 £19,200.00

Infrastructure charge - Sewerage per property 200 £707.00 141,400.00£     £707.00 £141,400.00 £707.00 £141,400.00

Income offset

Y Income Offset - Water per property 200 -408.00 -81,600.00 -408.00 -81,600.00 -408.00 -81,600.00

Income Offset - Sewerage per property 200 -194.00 -38,800.00 -194.00 -38,800.00 -194.00 -38,800.00

TOTALS 515,680.00£     630,624.84£          52,558.00£                              

Scenario 6: Large housing development requiring new mains and communication pipes (excavation and reinstatement completed by Water Company) Alternative Delivery Method



V1.0 - 01022022 
  

84 

SECTION FOURTEEN – GLOSSARY 

Common Terms 

(Common Terms and Worked Examples – English New Connection Rules – Effective from April 2022 published October 2021) 

Water Companies are required, where appropriate, to use these terms as defined in their Charging Arrangements. Where a term is defined 
differently in this list of common terms from in the Charging Rules for New Connection Services (English Undertakers), this is because the 
definition here is phrased so as to be less legalistic and more intelligible to stakeholders rather than to alter its meaning. For the avoidance of 
doubt, in the event of a conflict between these common terms and the Charging Rules for New Connection Services (English Undertakers) or 
any statutory provision for the purposes of determination, dispute or other regulatory action by Ofwat, then the latter shall prevail. 

 

Administration 
Fee 

means the fee associated with general administration activities, after the cost advice stage, relating to the construction 
phase, which can include processing any payments, scheduling the works, supervision and project management, and 
processing information into relevant billing/management systems. This would not include site-based activities covered in 
construction costs, such as additional site visits. 

Adoption means the process whereby assets are vested in the water company and subsequently maintained at its expense 

Alternative 
Point of 
Connection 

means another location indicated by the Water Company which is neither i) a practical location indicated by the Developer 
Customer, nor ii) the nearest practical location where the existing Water Main or Sewer is the same size or larger than the 
new connecting Water Main or Sewer. 

Annual 
Contestability 
Summary 

means the standard format document published annually (or more frequently) by the Water Company on its website setting 
out which work and services are Contestable Work and Services and which are Non-contestable Work and Services as 
described in section 3 of the Water Sector Guidance (see www.water.org.uk/water-sector-guidance-approved-documents/). 

Application Fee means the fee levied at point of application, which is associated with upfront application processing, which can include 
reviewing and acknowledging an application, checking that all relevant information has been received, preparing a cost 
advice, an agreement or the acceptance for the proposed works. 

Barrier Pipe means a polyethylene (PE) pipe with an aluminium barrier layer conforming to water industry specification 4-32-19. 

Bond or Surety means a cash bond or financial guarantee underwritten by an appropriate warranty provider, bank or insurance company, 
which is accepted by the Water Company. 

Branch 
connection 
 

means the connection of new pipework to an existing Water Main such to provide a supply of water to a Development. 
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Communication 
Pipe 

means any part of a Service Pipe which a Water Company 
could be, or have been, required to lay under section 46 of 
the Water Industry Act 1991. Typically, it consists of a pipe 
laid from an existing or newly laid Water Main to the boundary 
of a property and may include a meter housing and / or 
external stop valve. This can be seen in figure 1. 

 
Contaminated 
Land 

means land by which a water company will install or request the installation of barrier pipe, following review of the previous 
use of site, or where proven necessary, in accordance with section 78A of the Environmental Protection Act 1990. 

Contestable 
Work 

means the work or services that can be completed by either a Water Company or an Accredited Third Party, with the work and 
services relating to the provision of water supplies defined in each Water Company’s Annual Contestability Summary. For work 
related to new sewerage services, the majority of work is considered contestable, excluding diversions and requisitions. 

Design 
Checking Fee 

means the cost of checking a design submitted by an Accredited Third Party. 

Design Fee means the cost of designing against the application, providing a detailed site drawing and design, specification and cost advice. 
This may also include activities identified in the Administration Fee (such as site visit) if that cost is not already 
charged by the particular Water Company. 

Developer 
Services 

means, collectively, the activities associated with serving Developer Customers, which may include the provision of new Water 
Mains, new Sewers, Communication Pipes, Lateral Drains, diversions of water and sewerage assets and connections made to 
supply water for building purposes. 

Domestic Use means water used primarily for domestic purposes, including for drinking, washing, cooking, central heating and sanitary 
purposes. 

Excavation by 
Others 

means any work undertaken by someone other than the Water Company in excavation, backfilling or reinstatement 
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Excavation by 
Water 
Company 

means any work undertaken by the Water Company (or an agent acting on their behalf) in excavation, backfilling or 
reinstatement. 

Existing Main means a Water Main or Sewer that was commissioned independently of development commencing. 

Far Side 
Connection 

means a connection between premises and an existing water main on the opposite side of the street to those premises, to a 
maximum communication pipe length of distance of 18 metres, for which a straight linear meterage rate is not applied. 
Where the water main is located in the centre line of the street then the connection will be considered a Far Side Connection. 

Fire Supplies means supplies provided solely for fire safety provision. 

Fixed Charges means charges which are fixed in amount or which are calculated by reference to a predetermined methodology set out in a 
Water Company’s Charging Arrangements, the application of which allows calculation at the outset of the total amount owing 
in a given Charging Year in respect of the charges in question. For the avoidance of doubt, a Water Company may impose 
Fixed Charges by reference to a unit measurement (for example, per megalitre). Furthermore, a Water Company may offer 
more than one Fixed Charge in charging for a service provided in accordance with the present rules (for example, by 
differentiating between different geographic areas). 

  

Footpath means a hard-surfaced area intended for use by pedestrian or cyclists. 

Household 
Premises 

means any premises used principally as a domestic dwelling or intended for such use, such as a house or flat. 

Infrastructure 
Credit 

means a credit which may be applied when there has previously been a billable account on the same site/address. The 
eligibility criteria and method of calculating Infrastructure Credits is defined by the Water Company in its Charging 
Arrangements. This term is autonomous from any incentives applied against the infrastructure charge, for water efficiency for 
example. These are defined in the term Water Efficiency Incentive. 

Infrastructure 
Charge 

means the charges described in section 146(2) of the Water Industry Act 1991. That is, a charge paid by the Developer 
Customer to the Water Company when a property is connected to the company’s water supply or sewer network for the first 
time. The charges fund wider network reinforcement to meet the increased demand arising from the new connections. 

Manifold 
Connection 

means where a Communication Pipe connects with a manifold to which separate Supply Pipes are connected and meters may 
be fitted. 

NAV means a company appointed by Ofwat through the new appointments and variations process to provide water and/or 
sewerage services to customers in an area previously served by the incumbent Water Company. A new appointment is made 
when Ofwat appoints a company for the first time to provide services for specific geographic area. A variation occurs where an 
existing appointment is varied to amend the area served. 

Near Side 
Connection 

means a connection between premises and an existing Water Main on the same side of a street to those premises. Where the 
Water Main is in the centre line of the street then the connection will be considered a Far Side Connection. 
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Network 
Assembly 

means components such as sluice valves or washouts, including associated chambers, needed to operate and maintain a 
water network. 

Network 
Reinforcement 

means work to provide or modify such other specified types of infrastructure (mains and tanks, service reservoirs, pumping 
stations, or sewers) as is necessary in consequence of the need to provide adequate water supply and/or sewerage capacity to 
a development at which mains, service pipes, public sewers and/or lateral drains have been installed or connected by the company 
imposing the charge or by a company with whom the company has entered into an agreement for bulk supply or 
bulk discharge. 

Non-
contestable 
Work 

means work or services that can only be completed by the Water Company (or an agent acting on their behalf) and, in the 
case of work or services associated with the provision of water supplies, is defined in each Water Company's Annual 
Contestability Summary. 

Non-domestic 
Use 

means water used primarily for non-domestic purposes, including anything not for Domestic Use, such as water for industrial 
or business use (including manufacturing processes, washing and cleaning and cooling), agricultural use and filling 
swimming pools. 

Non-household 
Premises 

means any premises not a household premises, being used principally for industrial, business, recreational or community 
purposes and not as a dwelling, or intended for such use. 

Non-standard 
Connection 

means a service sized above the standard size as defined by the Water Company. 

Phase means a discrete part of a Development which the Developer Customer chooses to separately progress. 

Pre-Planning 
Enquiry 

means an enquiry submitted by a Developer Customer to understand the infrastructure requirements or considerations for 
proposed developments. 

Pre-Planning 
Enquiry 
Response 

means a report by the Water Company in response to a Pre-Planning Enquiry that will confirm i) if the development can be 
supplied with water, ii) capacity within the wastewater network, iii) if any reinforcement work will be required to supply the 
site together, iv) and, if applicable, identify any existing assets crossing the site which may require diverting or protecting, 
and v) if Network Reinforcement is required to supply the site, what indicative capital cost or range of costs is likely for these 
works. 

Relevant 
Multiplier 

means a calculation to determine the Infrastructure Charges payable relating to Non-household Premises or Household 
Premises subject to a common billing agreement and is based on the number and type of water fittings proposed for those 
premises. 

Road means a hard-surfaced area intended for vehicles. 

Self-
certification 

means the activity whereby an Accredited Third Party inspects, checks and certifies installations, both internal and external 
to a premise, as being compliant with relevant standards and requirements. 

Service 
Connection 

means the joining of a Service Pipe to a Water Main which is provided under section 45 and 46 of the Water Industry Act 1991. 
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Service Pipe means a pipe, which is, or is to be, connected with a Water Main 
for supplying water from that main to any premise. This 
can be seen in Figure 1. 
 
 
 
 
 

 
 
 
 
 

Sewerage 
Sector 
Guidance 

means guidance documents published in accordance with Ofwat’s Code for adoption agreements, relating to the adoption of 
sewerage assets and available at www.water.org.uk/sewerage-sector-guidance-approveddocuments/. 
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Supply Pipe means the part of the Service Pipe that is not the  
Communication Pipe, and which remains the customer's 
responsibility. This can be seen in Figure 1. 

 
Sustainable 
Drainage 
Incentive 

means, where offered, a reduction in infrastructure charges to a Developer Customer where they evidence that a 
Development will or does meet a stipulated threshold for use of a sustainable drainage solution, as defined in the Water 
Company’s Charging Arrangements and/or specific environmental policies. 

Traffic 
Management 
Fees 

means charges to cover the cost of working in the highway safely as a result of compliance with the Traffic Management Act 
2004. 

Trial hole means exploratory excavation to identify the location of apparatus, prior to works commencing. 

Unmade 
Ground 

means ground which does not have a man-made surface and may feature grass and topsoil. 

Upsizing means where the Water Company instructs that new Water Mains and/or Sewers are increased in size beyond that required to 
satisfy the minimum design for a specific Development. This may be to facilitate future development and is deemed Network 
Reinforcement. 

Water 
Company 

means a company holding an appointment as a water or sewerage undertaker under the Water Industry Act 1991. 

Water 
Efficiency 
Incentive 

means, where offered, a reduction in infrastructure charges to a Developer Customer where they evidence that a 
Development will or does meet a stipulated threshold for reduced water consumption, as defined in the Water Company’s 
Charging Arrangements and/or specific environmental policies. 

Water Industry means the scheme operated by Lloyd's Register EMEA on behalf of Water UK and its members, which certifies the competence 
of companies undertaking Self-Lay, or such other scheme as replaces it from time to time. 
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Registration 
Scheme 
(WIRS) 

Water Regs UK means the company responsible for running the Water Industry Approved Plumber Scheme (WIAPS) on behalf of the water 
industry in England and Wales, formerly provided under the Water Regulations Advisory Scheme. The company promotes 
compliance with the Water Fitting Regulations 1999 and other relevant standards across the UK to protect customers. 

Water 
Regulations 
Advisory 
Scheme 
(WRAS) 

means a compliance mark that demonstrates that an item or product complies with standards set out by Water Supply (Water 
Fittings) Regulations 1999. 

Water Sector 
Guidance 

means guidance documents published in accordance with Ofwat’s Code for adoption agreements, relating to the adoption of 
water assets and available at www.water.org.uk/water-sector-guidance-approved-documents/. 

  

  

 


